GSA

GSA National 'Capital Region

SEP 30 2014
Clark Construction

7500 Old Georgetown Road
Bethesda, MD. 20814

Re: Contract No. GS11P14MKC0058, General Construction for the Phase 1C Harry S
Truman Modernization Project, Washington, D.C.

Gentlemen: '

Your final proposal revision dated August 28, 2014 is hereby accepted and incorporated
into the contract. Award is made for Contract No. GS11P14MKC0058 in the amount of
$77,367,000.20 (non-PLA price) for the Base Contract and three (3) options, including all
items in RFP GS11P14MKC0058, and Amendments 1 through 12. !

The following Home Office Overhead Rate and Field Office Extended Daily Rate are
accepted: :

(Overhead Rate (Home Office)): 2.5%.

(Field Office Extended Daily Rate): $3,000/day

One copy of the contract, together with three copies each of the Performance Bond
Standard Form 25 and the Payment Bond Standard Form 25A are enclosed. The
enclosed signed contract is to be retained by you. The original and one copy of each of
the performance and payment bond forms must be executed and returned to this office
within fifteen (15) calendar days. Notice to proceed will be issued after review and
acceptance of the bonds.

Sincgrely:

Vincent E. Matner, P.E.
Contracting Officer

Enclosures

U.S. General Services Administration
301 7th Street SW

Washington, DC 20407-0001
WWw.gsa.gov



1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED . PAGE PAGES
SOLICITATION, OFFER,
AND AWARD D SEALED BID (IFB)
(Construction, Alteration, or Repair) | s 11p.1a.k.c-0058 NEGOTIATED (RFF) | j)\ 30 2014 1 3
IMPORTANT - The "offer’ section on the reverse must be fully completed by offeror.
4, CONTRACT NO. : 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
GS-11P-14-MK-C-0058 ) WPC-14-0275 )
7. ISSUED BY CODE | DC0031ZZ 8. ADDRESS OFFER TO
REGIONAL OFFICE BLDG
7TH & D STREETS SW
WASHINGTON DC 20407-0001
9. FOR INFORMATION | a NAME b. TELEPHONE NQ. (Include area code) (NO COLLECT CALLS)
CALL: > Aretha T. Latimer 202-690-9427 terrie latimer@gsa.gov
: SOLICITATION
NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date)
See Attached
11. The contractor shall begin performance 1 calendar days and complete it within 1338  calendar days after receiving
D award, |E] notice to proceed. This performance period is EI mandatory D negotiable. (See ) ).
12a. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12b. CALENDAR DAYS
(If "YES", indicate within how many calendar days after award in ltem 12b.)
[(%]ves [ ]no 5
13. ADDITIONAL SOLICITATION REQUIREMENTS:
a. Sealed offers in original and 5 copies to perform the work required are due at the place specified in Item 8 by _2:00 PM ET  (hour)
local time JUN 30. 2014 (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.
b. An offer guarantee [ | is, [x] is not required.
c. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.
d. Offers providing less than 120 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
NSN 7540-01-155-3212 ' STANDARD FORM 1442 (REV. 4-85)

Prescribed by GSA - FAR (48 CFR) 63.236-1(d)




Pricing Not Subject to PLA

OFFER (Must be fully completed by offeror)

14, NAME AND ADDRESS OF QFFEROR (lnclude ZIP Code) 15, TELEPHONE NO, (include area code)
Clark Construction Group, LLC 301.272.8100
7500 Old Georgetown Road 16. REMITTANCE ADDRESS (include only if different than ltem 14)

Bethesda, MD 20814

CODE FACILITY CODE .
17. The offeror agrees to perform the vrork required at the prices spetified belovs in strict accordance with the terms of this solicitation, if this offer is accapted
by the Gevernment In writing within calendar days after the date offers are due. (fnsert any number equal to or greater than the minimun requirement

stated in ffem 13d. Failure to insert any number means the offeror accepls the minimum in llem 13d.)

AMOUNTS } See.Attached Bid Form

18. The offeror agrees to furnish any required performance and payment bonds,

19, ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments lo the soliciation -- give number and date of each)

AMENDMENT NO. 1 2 3 4 5 6 7 8 | 9 10
DATE. Jun 09, 2014 [Jun 16, 2014 | Jun 18, 2014 Jun 23, 2014 Jun 25,2014 | Jun 26,2014 | Junn 30, 2014 | Jun 30, 2014 [ Jul 01, 2014 | Aug 19, 2014
20a, NAME AND TITLE OF PERSON AUTHQRIZED TO SIGN OFFER (Typa or prinl) |20b, SIGNATURE 20¢. OFFER DATE
Brian A, Abt, President and CEO, Mid-Atlantic Region 28 Aug, 2014

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

All items included in RFP GS11P14MKC0058, Amendments No. 1-12, Revised Section B8 Amendment No. 7 daled 6/30/2014 and Phase 1C BP1, BP2, BP3
daled May 13, 2014, PH1C & PH2 Elevator EPU dated July 23, 2012 100% CDs, & Home Office Overhead Rate & Extended Dally Field Office Rate

22, AMOUNT 23. ACCOUNTING AND APPRCPRIATION DATA
$77,367,000.20
24, SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25, OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO.
(4 copies unless olherwise specified) D 10U.SC. 2304(¢) 5 D 410.8.C, 253(9) ( )

28, ADMINISTERED 8Y | 27. PAYMENT WILL BE MADE BY

GSA Office of Project Delivery GSA FINANCE DIVISION

Conlrasts Division (WPCC) PBS Paymenls Branch BCFA

301 78 Sireet SW Room 2002 PO Box 17181

Washinglon, D.C. 20407 : Ft. Worth, TX 76102

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

D 28. NEGOTIATED AGREEMENT (Contfracfor is required te sign thls document EZQ. AWARD (Corfractor is not required lo sign this document.) Your offer on this

and return copies fo issuing office.) Contractor agrees to furnish solicitation is hereby accepled as to the items [listed, This award consummates the
contract, which consists of (a) the Gavernment soficitation and your offer, and (b}
this contract award. No further contractual document is necessary.

: _Matner, PE.
@onirécﬁﬁ’ FCifiter
A e

30b, SIGNATURE 30c. DATE 31b. UNITED/STATES OF AMERICA

and deliver all items or perform all work requiremenls idenlified on this farm and
any conlinuation sheels for Ihe consideration stated In this contract. The rights
and obligstions of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and (¢) the clauses, representations, certifications, and
specifications incorporated by referenca in or attached lo this contract.

30a. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN 31a. NAME OF CONT|
!

(Type or prinf)

3le. DATE

SEP 30 201

G8-11P-14-MK-C-0058




SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY

UNIT

UNIT PRICE §

AMOUNT §

10001

Contracting Officer: Vincent E. Matner, P.E.,

202-708-4617, vince.matner@gsa.gov

Primary Contracting Officer Representative: Jagannath
Bhargava, 202-708-6944

Alternate Contracting Officer Representative(s):
None

Primary Technical Point of Contact: None

Alternate Technical Point of Contact(s):
None '

Department of State (DOS) - General Construction
Services for the Phase 1C Harry S Truman Building,
Modernization Project in Washington, D.C.

The General Contractor for the DOS Phase 1C Harry S.
Truman Building work will include: general demolition,
exterior wall hardening, blast windows, progressive
collapse mitigation, an upgrade of all: mechanical,
electrical, plumbing, communication, fire protection,
circulation, and security systems, and will upgrade all
core architectural finishes, and provide all new tenant
functional spaces. New core and shell structures
constructed include corridors, utilities, and ADA toilet
rooms. Tenant fit-out offices to be constructed based on
DOS criteria.

The General Contractor must submit to GSA a
construction baseline schedule and a critical path method
(CPM) schedule with schedule of values. On a daily
basis, the General Contractor will manage all project
activities and their relationships with interdependencies.

The Government expects either the General Contractor's
Superintendant or Project Manager to meet weekly

with GSA's site Construction Manager to review the
submitted schedule to assure that the construction
documents conform to all the contractual requirements;
particularly with respect to the contractual milestones
and the completion dates in the construction documents.

It is required that all construction journeymen and
laborers of all disciplines are paid in accordance with the
current Davis Bacon Wage Determination.

This award includes the following Options:

Option No. 1
Provide and install Rainwater

Option No. 2
Provide and install Solar Domestic Hot Water

Option No. 3
Provide and install an emergency generator for elevators

PAGE 3 OF 5 GS-11-P-14-MK-C-0058




SCHEDULE Continued

ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE $§ AMOUNT §

PR NUMBER: WPC-14-0275A
DELIVERY DATE: 03/18/2018
SHIP TC:
2201 C ST NW
WASHINGTON DC 20520-0099
FOB : Destination
Department of State (DOS) - General Construction

Services for the Phase 1C Harry S Truman Building,
Modernization Project in Washington, D.C.

0002 Contractor shall provide general construction services
as stated in the contract documents that will include:
Hazardous Material Abatement.

DELIVERY DATE: 03/18/2018
FOB : Destination
Department of State (DOS) - General Construction

Services for the Phase 1C Harry 8 Truman Building,
Modernization Project in Washington, D.C.

0003 Contractor shall provide general construction services as
stated in the contract documents.

| |

Pnpmovsn . )

By Fabin Francis at 2:18 pm, Sep 30, 2014
[ [

FOR BAS8O -

P1140001

DELIVERY DATE: 03/18/2018
FOB ; Destination

Department of State (DOS) - General Consfruction
Services for the Phase 1C Harry 8 Truman Building,
Maodernization Project in Washington, D.C.

0004 Contractor shall provide general construction services as
stated in the contract documents.

FOB : Destination

Department of State (DOS) - General Construction
Services for the Phase 1C Harry S Truman Building,
Modernization Project in Washington, D.C.

0006 Contractor shall provide general construction services as
stated in the contract documents.

| |

DELIVERY DATE: 03/18/2018
FOB : Destination

PAGE 4 OF 5§ GS-11-P-14-MK-C-0058




SCHEDULE Continued

ITEM NO.

SUPPLIES/SERVICES

QUANTITY UNIT

UNIT PRICE § AMOUNT §

0008

0007

Department of State (DOS) - General Construction
Services for the Phase 1C Harry S Truman Building,
Modernization Project in Washington, D.C.

Cantractor shall provide general construction services as
stated in the contract documents.

DATE: 03/18/2018
FCB : Destination

Department of State {DOS) - General Construction
Services for the Phase 1G Harry S Truman Building,
Modernization Project in Washington, D.C.

Contractor shall provide general construction services as
stated in the contract documents.

DELIVERY DATE: 03/18/2018
FOB : Destination

PAGE 5 OF 5 GS-11-P-14-MK-C-0058




GSA Contract No. GS-11P-14-MK-C-0058

General Construction Contract for the Phase 1C Modernization of the
Harry S Truman Building

The Agreement
Table of Contents '
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GSA Contract No. GS-11P-14-MK-C-0058 Replacement pages from Amendment 4

I Project Information
I.A.Project Summary

The modernization of the Harry S Truman Building consists of two phases that will bring this
facility up to code and modern standards. Phase | will modernize approximately 1,128,000
Gross Square Feet (GSF) and Phase 2 approximately 1,388,000 GSF out of a total of 2,516,000
GSF in the building. Phase 1, the North Side of the building is divided into three sub phases 1A,
Old War; 1B, Main State, North Center, and 1C, Main State, North West. Construction of phase
1A and phase 1B is complete. Phase 1C will begin in FY14.

The work will include hazardous material abatement, general demolition, exterior wall
hardening, blast windows, progressive collapse mitigation, an upgrade of all mechanical,
electrical, plumbing, communication, fire protection, circulation, and security systems, and will
upgrade all core architectural finishes, and provide all new tenant functional spaces. New core
and shell structures constructed include corridors, utilities, and ADA toilet rooms. Tenant fit-out
offices to be constructed based on DoS criteria.

I.B.The Contract

(1) The Contract consists of the SF 1442, the Agreement, the Statement of Work,
Specifications, Drawings, Exhibits, Amendments, Modifications, and other Attachments
identified herein (collectively, the Contract Documents). The Contract contains the entire
agreement of the Parties, and no prior written or oral agreement, express or implied, shall be
admissible to contradict or modify any part of the Contract.

(2) The Contractor shall provide and pay for all labor, materials, equipment, tools, water, heat,
utilities, transportation, and other facilities and services necessary for the proper execution of
the work described in and reasonably inferable from the Contract Documents (the Work),
whether temporary or permanent. In consideration for, and upon condition of, the Contractor's
completion of the Work, GSA shall pay the Contractor the price or prices established in Section
I, subject to the terms and conditions set forth in this Contract.

|.C.Period of Performance

(1) Commencement. The Contractor shall commence performance of the Work within 1 day
after the Contractor receives the Notice to Proceed (NTP). The award of this contract is
anticipated for approximately September 2014, however, two NTPs will be issued. An
Administrative NTP will be issued after Performance and Payment Bonds have been verified
and approved around October 2014 and the construction NTP for the Period of Performance will
be on or about March 2015.

After the Administrative NTP is issued, the contractor will be responsible for the following:

1) Obtaining HSPD-12 for its key personnel
2) Mobilization '
3) Submittals

4) Cost loaded schedule

" (2) Substantial Completion. A Construction NTP will be issued 157 calendar days after the
Administrative NTP. The Contractor shall achieve Substantial Completion of the Work, as that
term is defined in this Agreement, no later than 1121 calendar days from issuance of the
construction Notice to Proceed (NTP).

Document: C101/ Feb 2014 R1
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GSA Contract No. GS-11P-14-MK-C-0058 Replacement page from Amendment 6

(3) Contract Completion. The Contractor shall achieve Contract Completion, as the term is
defined in this Agreement, 60 days after Substantial Completion is reached, a total of 1338
calendar days for Period of Performance after the Administrative NTP.

I.A.Work Conditions/Site Requirements

This RFP, for the Phase 1C office space to be renovated, is known as the Phase 1C area of the
Harry S Truman Building. This renovation includes space associated with the Phase 1C office
area such as mechanical, electrical and elevator machine rooms that support the office space in
Phase 1C. Itincludes demolition, removal of hazardous materials, and new construction of
Core and Shell work as well as Tenant Fit Out work. The new Core and Shell work includes
construction of architectural, mechanical, electrical, fire protection, plumbing,
telecommunications, new windows and elevator upgrade elements of work. The new Tenant Fit
Out work includes construction of architectural, mechanical, electrical, and telecommunications
elements of work.

Tenant vacates Floors 6 and 7

Floors 6 and 7 shown on the contract drawings will remain fully occupied until 427 calendar
days after Construction Notice to Proceed.

The contractor will not have access to perform any contract work, including but not limited to,
abatement, demolition, hardening or new work installation on floors 6 and 7 until 427 calendar
days after Construction Notice to Proceed.

The contractor shall maintain all existing services to floors 6 and 7, including but not limited to,
mechanical, electrical, plumbing, telecommunications, fire alarm, life safety egress and security
systems except for elevators and toilet facilities.

It will be the contractor’s responsibility to make any and all changes to the existing systems to
maintain existing services to floors 6 and 7 while performing contract work on the other floors
shown in the contract drawings. Contract shall maintain all existing equipment and systems that
support floors 6 and 7. Contractor shall submit a plan for approval that shows how all .
equipment and services supporting floors 6 and 7 will remain in service. This plan shall be
submitted 90 calendar days after Administrative Notice to Proceed.

Authorized Representative

(1) This Contract is between the United States of America, acting by and through the
Administrator of General Services (GSA), and the Contractor (the Parties). References in this
Contract to "the Owner" or "the Government" shall be understood to refer to GSA. The following
individual is designated as the only authorized GSA representative under this Contract, unless
other warranted contracting officers are designated in writing:

Document: C101 / Feb 2014 R1
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GSA Contract No. GS-11P-14-MK-C-0058

Contract Negotiator/Specialist:

Name: Terrie Latimer

Address: GSA 301 7" Street, S.W., Washington, D.C. 20407
© Telephone: 202-997-3896

Email: Terrie.latimer@gsa.qov

(2) GSAR 552.236-71, Authorities and Limitations, is incorporated by reference in this Contract.

LLE.Liquidated Damages Rate

In accordance with the “Liquidated Damages” clause in Section Ill (Terms and Conditions),
liqguidated damages shall be calculated at the rate of $73,641.53 per calendar day.

I.F. Buy American Act Exceptions

For the applicable Buy American Act clause and any exceptrons see Section |V of this
Agreement.

I.G.Statement of Work, Specifications, Drawings, Exhibits, and Other Attachments
The following documents are incorporated by reference into this Contract.
(1) Specifications for Contract No. GS-11P-14-MK-C-0058, Dated May 13, 2014

(2) Construction Drawings for Contract No. GS-11P14-MK-C-0058, Dated May 13, 2014
(Option 3 —=July 23, 2012)

(3) Wage Determination DC140002, Dated 5/30/2014

(4) Small Business Subcontracting Plan

Ensure that you have a certified check, made out to the GSA, for $3000.00 for each set of
Construction documents (compact disc) you require. Also, ensure the person picking up the
contract documents possesses valid identification consisting of either (a) a current business
license and a valid state driver's license, or (b) a current DUNS number and a valid state driver's
license.

Il. Prices

IlLA. Basis of Pricing

(1) Contract Prices. All Contract prices set forth in this Section include all costs necessary to
complete the work for which the price is established (e.g., Base Contract, Unit Prices, Options)
in accordance with the Contract Documents, including, but not limited to, the cost of work
performed by subcontractors and consultants, indirect costs, fees, expenses, taxes, and profit.

(2) Knowledge of Conditions Affecting Price. FAR 52.236-3, Site Investigations and Conditions
Affecting the Work, is incorporated by reference in this Contract. The Contractor shall be
presumed to have established all prices with knowledge of general and local conditions that
may affect the cost of Contract performance at the site where the Work is to be performed, to
the extent that such information is reasonably obtainable.

(3) Unit Prices. If any portion of the Work is to be performed on a unit price basis, the Unit
Price shall include all costs of coordinating and incorporating the unit-priced portion of the Work
into the Base Contract Work. The Contractor shall only be obligated to perform unit-priced work
for the number of units awarded. The Contractor shall be obligated to perform such work in
excess of a unit quantity awarded only.if directed by the Contracting Officer in writing. The

Document: C101 / Feb 2014 R1
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GSA Contract No. GS-11P-14-MK-C-0058 Replacement pages from Amendment 8

Cohtractor shall be bound to the unit pricé or prices set forth herein in all equitable adjustments
for changes including unit priced work, and no markups shall be applied to such unit prices.

(4) Options. If any portion of the Work is to be performed -upon the timely exercise of an
Option, the Option Price shall include all costs of coordinating and incorporating the Option-
priced portion of the Work into the Base Contract Work. An adjustment to the Contract price for
such additional work shall be computed solely on the basis of the Option price or prices set forth
herein.

(5) Bid Rates. If this Contract includes Bid Rates to be used in determination of equitable
adjustments (e.g., overhead, profit, daily rates for time-related costs), such rates shall be
deemed to include all costs recoverable as components of an equitable adjustment consistent
with the requirements, definitions, and exclusions applicable to equitable adjustments set forth
in this Contract, and consistent with the Contractor's cost accounting practices.

IlLA. 2 Evaluated Total Cost Method (ETCM)

~ The Evaluated Total Cost Method (ETCM) is an evaluation technique which measures the

lowest total overall project cost to the government. The ETCM considers Total Offer, Home
Office Overhead Rate, and Field Office Extended Daily Rate. The rates below will be
incorporated into and become part of the contract and will be used in the performance of the
contract after award.

(a) PRICE FACTORS: The following price factors are to be entered by offeror on Contract
Price Forms (1.B) and be used by the Government in the price evaluation.

(1) Base Contract Offer (aé written in 11.B.1.2) $

(2) Overhead Rate (Home Office)* $

( x $4,000,000 in Estimated Changes)
Contractor Mark-up (%)

(3) Field Office Extended Daily Rate* $

( x90 Days in Estimated Delay)
Daily Rate Offered ($) ‘ '

*The guantities shown above ($4,000,000 and 90 days) are for evaluation purposes only.
However, the Overhead Rate (Home Office) (%) and the Field Office Extended Daily Rate ($/
day) will be incorporated into the contract at award and will be used for pricing change
orders/modifications for the life of the contract.

*THE ABOVE PRICE FACTORS (1), (2), AND (3), MUST BE COMPLETED BY THE
OFFEROR. Failure to enter the Price Factors in Il.B may render the offeror ineligible for award.
The Government anticipates award on one (1) of the Total Offers pricing in I1.B.

(b) DEFINITIONS: :
(1) Base Contract Offer — This is the total lump sum, firm fixed price for all work in Base
Contract.

Document: C101 / Feb 2014 R1
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GSA Contract No. GS-11P-14-MK-C-0058

(2) Overhead Rate (Home Office) — Home Office Overhead is defined as all overhead
costs other than extended overhead cost. Examples include, but are not limited to, general and
administrative home office costs and non-time related field office costs. This is provided by the
Contractor and is expressed as a percentage of direct costs.

(3) Field Office Extended Daily Rate — Extended daily rate (Field Office) is defined as, and
shall include, field office costs for all personnel, to include but not limited to, the project |
superintendent and clerical persons, all plant, all utilities, and supplies which are related and
incurred on a time basis. This is provided by the Contractor and is expressed as a dollar per
calendar day.

Each offeror will be evaluated‘on the same one (1) of the two (2) total offers. The Government
shall make the determination of which one of the two total offers will be used for price
evaluation.

I.LA.2.c. The Evaluated Total Cost will be calculated by adding the price of one (1) of the two (2)
total offers noted in Section Il. B (Total Offer for 1,265 calendar days duration), to Home Office
Overheard Rate price and the Field Daily Rate price.

- II.B.. Contract Price Forms |

I.B.1 FIRM FIXED PRICE OFFER

A Firm Fixed Price (lump sum) shall be providéd for all work
Phase 1C Modernization of the Harry S Truman Building.

u.B.1.2 BASE CONTRACT OFFER: | 5.

(Sum of Divisions 1 through 14, 21 through 23, 26 through 28, and 31 - 33)

BASE CONTRACT OFFER BREAKDOWN:

Volume I , :
DIVISION LINE ITEM OFFER (8)
Division 1 General Requirements
Division 2 - Existing Conditions
Division 3 R
Division 4 Masoaty
Divisicn s | Mome
Division 6 Wood/Plastics & Composites
e Thermal/Moisture Protection
Division 7

Daocument: C101 / Feb 2014 R1 ‘ oz : a
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GSA Contract No. GS-11P-14-MK-C-0058

Replacement pages from Amendment 7

Division 8 Openings
Division 9 Fini'shes:
Division io Specialties
Division 11 Equipment
Division 12 | ormshing -

Division 13

Special Construction

Division 14

Conveying Systems

Volume IT

DIVISION

LINE ITEM

OFFER(5) |

Division 21

Fire Suppression

Division 22

Plumbing

Division 23

HVAC — Heating Ventilation & Air
Conditioning

Division 26

Flectrical

Division 27

Communication

Division 28

 Electronic Safety & Security

Division 31

Earthwork

Division 32

Exterior Improvements

Division 33

Utilities

II.B.2 Total Contract Offer:

(1) Base Contract Offer (as written in I1.B.1 2)

(2) Overhead Rate (Home Office)* $

(Contractor Mark-up (%)

x $4,000,000 in Estimated Changes)
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GSA Contract No. GS-11P-14-MK-C-0058 Replacement pages from Amendment 7

" (3) Field Office Exterided Daily Rate* $_
(H— x90 Days in Estimated Delay)
(Dally Rate Offered (3)) e g,

*The quantities shown above ($4,000,000 and 90 days) are for evaluation purposes only.
However, the Overhead Rate (Home Office) (%) and the Field Office Extended Daily Rate (3)
will be incorporated into the contract at award and will be used for pricing change
orders/modifications for the life of the contract.

I.LB.3 Options -

1. Opil M= ide ond install Rainwater Harvesting System.
$ ‘ _

2. Opt = ide and install Solar Domestic Water Heating System
$

3. Opti — Provide and install an Elevator Emergency Power System.
$M . _ . .
1I. B.3.1. Total Options Offer.$ _

II.B.4. Evaluated Total Cost
- (I.B.2 (1)+(2)+(3) + 11.B.3.1)

1l. Terms and Conditions

LA, Comméncement Prosecution, and Completion of Work

"FAR 52.211-10, Commencement, Prosecutlon and Comple’uon of Work, is supplemented as
follows:

The Contractor shall not commence the Work until the Contracting- Offlcer has issued the NTP.
The Contractor shall dlllgently prosecute the Work so as to achieve Substantial Completion of .
the Work, as defined in Section IlI (Terms and Conditions), “Substantial Completion and
Contract Completion” clause, within the time specified in Section I (Project Information), “Period
of Performance” clause. If the Contract specifies different completion dates for different phases
or portions of the Work, the Contractor shall diligently prosecute the Work so as to achieve
Substantial Completion of such phases or portions of the Work within the times specified.

ll.B. Contractor Responsibilities

(1) For the purposes of FAR 52.236-1, Performance of Work by the Contractor, the Contractor
shall perform at least fifteen (15%) percent of the Work.

(2) Unless otherwise expressly stated in the Contract, the Contractor shall be respons:ble for all
means and methods employed in the performance of the Contract.

(3) The Contractor shall be responsible for coardinating all activities of subcontractors. This
responsibility includes coordination of: preparation of shop drawings produced by different
subcontractors where their work mterfaoes or may potentially conflict or interfere and the your

proposal. : B
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GSA Contract No. GS-11P-14-MK-C-0058

installation of such work; scheduling of work by subcontractors; and use of the Project site for
staging and logistics.

(4) Where installation of separate Work components as shown in the Contract Documents will
result in conflict or interference between such components or with existing conditions, including
allowable tolerances, it is the Contractor's responsibility to bring such conflict or interference to
the attention of the Contracting Officer and seek direction before fabrication, construction, or
installation of any affected work. If the Contractor fabricates, constructs, or installs any work
prior to receiving such direction, the Contractor shall be responsible for all cost and time
incurred to resolve or mitigate such conflict or interference.

(5) Where drawings show work without specific routing, dimensions, locations, or position
relative to other work or existing conditions, and such information is not specifically defined by
reference to specifications or other information supplied in the Contract Documents, the
Contractor is responsible for routing, dimensioning, and locating such work in coordination with
other work or existing conditions in a manner consistent with Contract requirements.

(6) Itis not the Contractor's responsibility to ensure that the Contract Documents comply with
applicable laws, statutes, building codes and regulations. If it comes to the attention of the
Contractor that any of the Contract Documents do not comply with such requirements, the
Contractor shall promptly notify the Contracting Officer in writing. If the Contractor performs any
of the Work prior to notifying and receiving direction from the Contracting Officer, the Contractor
shall assume full responsibility for correction of such work, and any fees or penalties that may
be assessed for non-compliance.

(7) The Contractor shall immediately bring to the Contracting Officer's attention any hazardous
materials or conditions not disclosed in the Contract Documents discovered by or made known
to the Contractor during the performance of the Contract :

(8) The Contractor must submit a safety plan before commencing work.

lll.C. Contractor Management and Personnel
FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows:

(1) The Contractor shall employ sufficient management and contract administration resources,
including personnel responsible for project management, field superintendence, change order
administration, estimating, coordination, inspection, and quality control, to ensure the proper
execution and timely completion of the Work. The Contractor shall designate a principal of the
firm or other senior management official to provide executive oversight and problem resolution
resources to the Project for the life of the Contract.

(2) The Contractor shall employ, and require its subcontractors to employ, qualified personnel
to perform the Work. The Government reserves the right to exclude, or remove from the site or
building, any personnel for reasons of incompetence, carelessness, or insubordination, who
violate rules or regulations concerning conduct on federal property, or whose continued
employment on the site is otherwise deemed by the Government to be contrary to the public
interest.

(3) Repeated failure or excessive delay by the Contractor to provide qualified personnel shall
be deemed a default for the purposes of the Termination for Default clause.

ll.D. Project Schedule

(1) The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan,
coordinate, and perform the Work. The Project Schedule shall be produced using widely used,
commercially available computer software that is capable of generating and monitoring a CPM
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installation of such work; scheduling of work by subcontractors; and use of the Project site for
staging and logistics.

(4) Where installation of separate Work components as shown in the Contract Documents will
result in conflict or interference between such components or with existi ing conditions, including
allowable tolerances, it is the Contractor's responsibility to bring such conflict or interference to
the attention of the Contracting Officer and seek direction before fabrication, construction, or
installation of any affected work. If the Contractor fabricates, constructs, or installs any work
prior to receiving such direction, the Contractor shall be responsible for all cost and time
incurred to resolve or mitigate such conflict or interference.

(5) Where drawings show work without specific routing, dimensions, locations, or position
relative to other work or existing conditions, and such information is not specifically defined by
reference to specifications or other information supplied in the Contract Documents, the
Contractor is responsible for routing, dimensioning, and locating such work in coordination with
other work or existing conditions in a manner consistent with Contract requirements.

(6) Itis notthe Contractor's responsibility to ensure that the Contract Documents comply with
applicable laws, statutes, building codes and regulations. If it comes to the attention of the
Contractor that any of the Contract Documents do not comply with such requirements, the
Contractor shall promptly notify the Contracting Officer in writing. If the Contractor performs any
of the Work prior to notifying and receiving direction from the Contracting Officer, the Contractor
shall assume full responsibility for correction of such work, and any fees or penalties that may

- be assessed for non-compliance.

(7) The Contractor shall immediately bring to the Contracting Officer's attention any hazardous
materials or conditions not disclosed in the Contract Documents discovered by or made known

to the Contractor during the performance of the Contract
(8) The Contractor must submit a safety plan before commencing work.

.C. Contractor Management and Personnel .
FAR 52.236-6, Superintendence by the Contractor, is supplemented as follows:

(1) The Contractor shall employ sufficient management and contract administration resources,
including personnel responsible for project management, field superintendence, change order
administration, estimating, coordination, inspection, and quality control, to ensure the proper
execution and timely completion of the Work. The Contractor shall designate a principal of the
firm or other senior management official to provide executive oversight and problem resolution
resources to the Project for the life of the Contract.-

(2) The Contractor shall employ, and require its subcontractors to employ, qualified personnel
to perform the Work. The Government reserves the right to exclude, or remove from the site or
building, any personnel for reasons of incompetence, carelessness, or insubordination, who
violate rules or regulations concerning conduct on federal property, or whose continued
employment on the site is otherwise deemed by the Government to be contrary to the public

interest.

(3) Repeated failure or excessive delay by the Contractor to provide qualified personnel shall
be deemed a default for the purposes of the Termination for Default clause.

Ml D Project Schedule

(1) The Contractor shall use a Critical Path Method ("CPM") Project Schedule to plan,
coordinate, and perform the Work. The Project Schedule shall be produced using widely used,
commercially available computer software that is capable of generating and monitoring a CPM
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schedule and is compatible with Meridian Proliance.® For example, compatible software
includes Microsoft Project,® Primavera, SureTrak,® and Primavera Project Planner.®

(2) The Project Schedule shall be a rational, reasonable and realistic plan for completing the
Work, and conform to requirements specified in this clause and elsewhere in this Contract.

(3) The Contractor understands and acknowledges that-the preparation and proper
management of the Project Schedule is a material component of the Work, and that the
Contract price includes all costs of compliance with Project Schedule requirements.

(4) The Project Schedule shall depict all activities necessary to complete the Work, including,
as applicable, all submittal and submittal review activities, all procurement activities, and all field
activities, including mobilization, construction, start-up, testing, balancing, commissioning, and
punchlist. Activities shall be sufficiently detailed and limited in duration to enable proper
planning and coordination of the Work, effective evaluation of the reasonableness and realism
of the Project Schedule, accurate monitoring of progress, and reliable analysis of schedule

impacts.

(6) Within thirty (30) days of NTP, or such other time as may be specified herein, the Contractor

shall submit its Project Schedule to the Contracting Officer, together with a written narrative

~ describing the major work activities, activities on the critical path, and major constraints
underlying the sequence and logic of the Project Schedule. The Contractor shall submit the

Project Schedule in both electronic and hardcopy print format.

(6) The Contractor should anticipate that its initial submittal of the Project Schedule shall be
subject to review and revision as contemplated by Paragraph (11) of this clause, and the
Contractor shall devote sufficient resources for meetings, revisions, and resubmissions of the
Project Schedule to address exceptions taken by the Contracting Officer to the initial submittal.
The Contractor understands and acknowledges that the purpose of the initial review and
resolution of exceptions is to maximize the usefulness of the Project Schedule for the Parties

during Contract performance.

(7) Activity durations shall be based upon reasonable and realistic allocation of the resources
required to complete each activity, given physical and logistical constraints on the performance
of the Work. All logic shall validly reflect physical or logistical constraints on relationships
between activities. Except for the first and last activities in the Project Schedule, each activity
shall have at least one predecessor and one successor relationship to form a logically
connected network plan from NTP to the Contract Completion date.

(8) The Project Schedule shall incorporate milestone events specified in the Contract, including,
as applicable, NTP, Substantial Completion, and milestones related to specified work phases
and site restrictions. The Project Schedule shall also include Contractor-defined milestones to
identify target dates for critical events, based upon the Contractor's chosen sequence of work.

(9) Unless a shorter period for updates is specified elsewhere, the Contractor shall update the
Project Schedule monthly to reflect its actual progress in completing the Work, and submit the

updated Project Schedule to the Contracting Officer within five working days of the end of each
month or other specified period.

(10) If the Contractor revises the Project Schedule after initial submission, the Contractor shall
provide in writing to the Contracting Officer a narrative describing the substance of the revision,
the rationale for the revision, and the impact of the revision on the projected Substantial
Completion date and the available float for all activities. The Contractor shall only revise
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prospective activities, durations and logic, but addition of detail to prospective activities shall not
be deemed a revision if the overall duration of the detailed activity does not change.

(11) If at any time the Contracting Officer finds that the Project Schedule does not comply with
any Contract requirement, the Contractor shall, upon written notice of exceptions taken by the
Contracting Officer, revise the Project Schedule,-adjust activity progress, or provide sufficient

~ information demonstrating compliance. Regardless of whether the Contracting Officer takes
any such exception, the Contractor shall not be relieved of its responsibility for the rationality,
reasonableness or realism of the Project Schedule, or its respon3|b|llty to-achieve Substantial
Completion within the time specified by this Contract.

(12) If the Contractor fails to sufficiently address the Contracting Officer's exceptions to the
Project Schedule within thirty (30) calendar days of written notice of same, the Contracting
Officer may withhold retainage until the Project is Substantially Complete or until such time as
the Contractor has complied with Project Schedule requirements.

(13) The Contracting Officer shall be entitled, but not required, to rely upon the Project
Schedule to evaluate the Contractor's progress, evaluate entitlement to extensions of time and
determine the criticality or float of any activities described in such Project Schedule.

ILE. Extensions of Time
FAR 52.21'1—13, Time Extensions, is supplemented as follows:

(1) If the Contractor requests an extension of the time for Substantial Completion, the
Contractor shall base its request on analysis of time impact using the Project Schedule as its
baseline, and shall propose as a new Substantial Completion date to account for the impact.
The Contractor shall submit a written request to the Contracting Officer setting forth facts and
analysis in sufficient detail to enable the Contracting Officer to evaluate the Contractor's
entitlement to an extension of time.

(2) The Contractor shall only be entitled to an extension of time to the extent that (a)
Substantial Completion of the Work is delayed by causes for which the Contractor is not

_responsible under this Contract, and (b) the actual or projected Substantial Completion date is
later than the date required by this Contract for Substantial Completion.

(3) The Contractor shall not be entitled to an extension of time if the Contractor has not updated

the Project Schedule in accordance with this.Contract.

(4) The Government shall not be liable for any costs to mitigate time impacts incurred by the
Contractor that occur less than 30 calendar days after the date the Contractor submits a request

for extension of time in compliance with this clause.

ll.LF. Interpretation of Specifications and Drawings

- FAR 52.236-21, Specifications and Drawings for Construction, and GSAR 552.236-77,
Specifications and Drawings are supplemented as follows:

(1) Different requirements within the Contract Documents shall be deemed inconsistent only,if
compliance with both cannot be achieved.

(2) Unless otherwise noted, the drawings shall be interpretéd to provide for a complete
construction, assembly, or installation of the Work, without regard to the detail with whlch

material components are shown in the drawings.
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H.G. Submittals

FAR 52.236-21, Specifications and Drawings for Construction, GSAR 552.236-78, Shop
Drawings, Coordmatlon Drawings, and Schedules, and GSAR 552.236-79, Samples are

supplemented as follows:

(1) The Contractor shall prepare and submit to the Contracting Officer shop drawings, samples,
calculations, product information, mockups, and other submittals (collectively, "submittals")
demonstrating compliance with Contract requirements for all Work components as specified
elsewhere in this Contract. If particular submittal requirements are not specified for a
component of the Work, the Contractor shall prepare submittals for such Work as directed by
the Contracting Officer.

(2) The Contractor shall not proceed with work or procure products or materials described or
shown in submittals until the Contracting Officer has indicated approval of the submittal. Any
work or activity undertaken prior to approval shall be at the Contractor's risk; should the
Contracting Officer subsequently determine that the work or activity does not comply with the
Contract, the Contractor shall be responsible for all cost and time required to comply with the
Contracting Officer's determination. The Contracting Officer shall have the right to order the
Contractor to cease execution of work for which submittals have not been approved. The

. Government shall not be liable for any cost or delay incurred by the Contractor attributable to

the proper exercise of this right.

(3) The Contractor shall be entitled to receive notice of action on submittals within a reasonable
time, given the volume or complexity of the submittals and the criticality of the affected activities
to Substantial Completion as may be indicated in the Project Schedule. The Contractor shall
not be entitled to receive notice of action on submittals containing variations from Contract
requirements in less than twenty working days.

lILH. Substantial Completion and Contract Completion

FAR 52.211-10, Commencement, Prosecution, and Completion of Work, FAR 52.211-12,
Liquidated Damages (Construction), and GSAR 552.246-72, Final Inspection and Tests, are

supplemented as follows:

(1) For the purposes of FAR 52.211-10, Commencement, Prosecution and Completion of Work,
and FAR 52.211-12, Liquidated Damages (Construction), the Work shall be deemed complete
when it is "Substantially Complete.” The Work shall be deemed "Substantially Complete" if and
only if the Contractor has completed the Work and related Contract obligations in accordance
with the Contract Documents, such that the Government may enjoy the intended access,
occupancy, possession, and use of the entire Work without impairment due to incomplete or
deficient work, and without interference from the Contractor's completion of remaining work or
correction of deficiencies in completed work. In no event shall the Work be deemed
Substantially Complete if all fire and life safety systems are not tested and accepted by the
Authority Having Jurisdiction, where such acceptance is required under the Contract.

(2) With reasonable advance notice, the Contractor shall submit to the Contracting Officer a
written proposal recommending a Substantial Completion date (Notice of Substantial
Completion). The Contracting Officer shall conduct inspections and make a determination of
Substantial Completion within a reasonable time. If the Contracting Officer takes exception to
the Notice of Substantial Completion, the Contractor shall be entitled to a written notice of
conditions precluding determination of Substantial Completion.

(3) The Contractor shall only be entitled to an extension of time to address such conditions |if,
and to the extent that, the Contracting Officer provides notice of such conditions more than thirty
(30) calendar days after receipt of the Notice of Substantial Completion.
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(4) Substantial Completion shall be established by the Contracting Officer's issuance of a
written determination specifying the date upon which the Work is Substantially Complete.

(5) The Contract is complete (Contract Completion) if and only if the Contractor has completed
all Work and related Contract obligations, corrected all deficiencies and all punch list items, and
complied with all conditions for final payment. '

(6) Unless otherwise specifically noted, or otherwise clear from context, all references in this
Contract to "acceptance"” shall refer to issuance of a written determination of Substantial

Completion.

(7) The Contractor shall not be entitled to final payment or release of any retainage held by the
Government until after Contract Completion. If the Contractor does not achieve Contract
Completion within the time required by this Contract, the Government shall be entitled, after
providing notice to the Contractor, to complete any work remaining unfinished. The Contractor
shall be liable to the Government for all costs incurred by the Government to complete such

work.

lIIl.  Use and Possession Prior to Substantial Completion
FAR 52.236-11, Use and Possession Prior to Completion, is supplemented as follows:

Exercise by the Government of the right conferred by FAR 52.236-11 shall not relieve the
Contractor of responsibility for completing any unfinished components of the Work. '

lll.J. Finality of Contract Modifications

As set forth elsewhere in this Contract, the Contractor is entitled to additional consideration
under certain conditions, including the issuance of change orders. It is the Contractor's duty to
include in proposals for equitable adjustment or other consideration all compensation to which it
may be entitled, including cost and time. Unless otherwise explicitly stated in a modification to
the Contract providing such consideration, adjustments to the Contract price or time agreed
upon therein shall be deemed to provide all compensation to which the Contractor is entitled,
and shall constitute final settlement of the Contractor's entitiement to compensation on account
of the change or other condition giving rise to the modification.

LK. Liguidated Damages ,
FAR 52.211-12, Liquidated Damages, is supplemented as follows:

(1) The Contractor acknowledges that time is of the essence for the performance of the Work,

. and that determining actual damages from delay would be extremely difficult and impractical. If
the Contractor fails to achieve Substantial Completion of the Work within the time specified in
this Contract, the Contractor shall be liable to the Government for liquidated damages at the
rate specified in Section | (Project Information), paragraph entitled, “Liquidated Damages Rate,”
for each calendar day following the required completion date that the Work is not Substantially

Complete.

(2) If the Contract requires different completion dates for different phases or portions of the
Work, the Contractor shall be liable for liquidated damages at the specified rate for each
calendar day following the required completion date that the phase or portion of Work is not
Substantially Complete. If a single rate is specified, the specified rate shall be apportioned
between the different phases or portions of the Work.

(3) If the Government elects to accept any portion of the Work not specifically designated as a
phase or portion of Work with its own required completion date, the liquidated damage rate shall
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be apportioned between accepted work and uncompleted work, and the Contractors liability for
liquidated damages shall be computed accordingly.

llLL. Insurance Requirements

(1) The Contractor shall obtain and maintain for the entire life of the Contract, in addition to any
insurance required by law, the following minimum kinds and amounts of insurance required
pursuant to FAR clause 52.228-5, Insurance — Work on a Government Installation, and GSAR

552.228-5, Government as Additional Insured.
(a) Workers' compensation insurance in the amount required by the jurisdiction in which
the Contract is performed. The Contractor shall obtain Employers' liability coverage of at least

$2,000,000. If occupational diseases are not covered by workers' compensatlon insurance,
Employers' liability coverage shall include occupational diseases.

(b) Broad form comprehensive commercial general liability insurance in the amount of at
least $5,000,000 per occurrence. Such insurance shall include, but not be limited to,
contractual liability, bodily injury and property damage

(c) Comprehensive automobile liability covering the operation of all automoblles used in
connection with performing the Contract in the amount of at least $1,000,000 per person and
$2,500,000 per occurrence for bodily injury and $1,000,000 per occurrence for property
damage.

(2) The Contractor shall promptly provide to the Contracting Officer proof that it has obtained
insurance required by the Contract in the form of certificates of insurance. The Contractor shall
submit to the Contracting Officer all renewal certificates issued during the life of this Contract
immediately upon issuance.

.M. Order of Precedence

-Different requirements within this Contract shall be deemed inconsistent only if compliance with
both cannot be achieved. In case of inconsistency between Contract Documents, the following

order of precedence shall apply:
(1) Section IV of the Agreement
(2) Sections I, I, and Il of the Agreement
(3) The Specifications
(4) The Drawings

(5) The Statement of Work
(6) Exhibits and Other Attachments

lHI.LN. Administrative Matters

(1) Project Meetings. The Contractor shall attend a preconstruction conference and shall
participate in regularly scheduled Project meetings.

(2) Schedule of Values. The Contractor shall prepare and submit for approval a detailed cost
breakdown of the Contract price, to be referred to as the Schedule of Values, assigning values
to each component of the Work. Values must include all direct and indirect costs, although a
separate value for bond costs may be established. The Schedule of Values must contain
sufficient detail to enable the Contracting Officer to evaluate applications for payment. I this
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Contract requires that the Project Schedule be cost loaded, the Schedule of Values will be
derived from the Project Schedule.

(3) Payments. FAR clause 52.232-5, Payments under Fixed-Price Construction Contracts, is
supplemented as follows: ' : ;

(a) Before submitting a request for payment, the Contractor shall attend pre-invoice
payment meetings each month, as scheduled, with the designated Government representative

for the purpose of facilitating review and approval of payment requests. Payment meetings may
be conducted in person or by telephone. The Contractor shall provide documentation to support

the prospective payment request.

(b) The Contractor shall submit its invoices to the Contracting Officer. Separate
payment requests shall be submitted for progress payments, payments of retainage, and partial or
final payments. _

(c) If the invoice does not meet the requirements of FAR Clause 52.232-27 (a)(2) and
the requirements specified in Subparagraphs (3)(a),(d),(e),and(f) of the Administrative Matters
clause, the Contracting Officer may return the invoice to the Contractor without payment for
correction. If the Contracting Officer disputes the requested payment amount, the Government
may pay the portion of the requested payment that is undisputed. :

(d) Invoices shall be submitted in an original and two (2) copies to the designated billing
office specified in this Contract or in individual delivery/work orders.

(e) Invoices must include the Pegasys Document Number (PDN) assigned at award.

(f) The Contractor shall submit the following information or documentation with each
invoice: ‘ ' '
(i) GSA Form 184A and/or 184B - Construction Progress Report (Construction '
Phases Only) or AIA Form G702, including the updated Schedule of Values upon which the
payment request is based,

(if) GSA Form 2419 - Certification of Progress Payments Under Fixed-Price
Construction Contract;

(i) The payment terms that apply for the particular services rendered;

(iv) Additional documentation:

(a) GSA will not be obligated to issue final payment unless the Contractor has furnished
to the Contracting Officer a release of claims against the Government relating to this Contract,
and submitted all required product warranties, as-built drawings, operating manuals, and other
items as specified in the Contract. The Contractor may reserve from the release specific claims
only if such claims are explicitly identified with stated claim amounts. All release forms must
bear the original signature of the signer and must be affixed with the Contractor's corporate seal

or the seal of a Notary Public.
(4) Prompt Payment. In accordance with FAR clause 52.232-27, the period for payments is as
follows:

(a) Progress Payments: 30 days

(b) Subsequent Subcontractor Payments: 15 days

(5) Payment Information. The General Services Administration (GSA) makes information on
contract payments available electronically at http://www.finance.gsa.gov. The Contractor may
register at the site and review its record of payments. This site provides information only on
payments made by GSA, not by other agencies.
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(6) Security Clearances. Contractor shall comply with the following requirements pertaining to
security clearances:

(a) All personnel performing work under the Contract on the Project site must obtain an
Enter on Duty (EOD) determination before they will be granted access to the site.

(b) To obtain an EOD determination, Contractor shall submit for all such personnel
fingerprints on Form FD258 and a completed Contractor Information Worksheet (CIW).

(c) In addition, all such personnel who will be on site 6 months or longer must apply for
and receive clearance in accordance with Homeland Security Presidential Directive 12 (HSPD-
12). See Section |V, Contract Clauses, GSAR 552.204-9.

(7) Sensitive But Unclassified (SBU) Building Information. The following requirements apply to
information contained in this Contract that has been designated as Sensitive But Unclassified
(SBU) building information:

(a) The Contractor shall submit to GSA all Contractor-generated documents that may
contain SBU building information before the original or any copies are disseminated to any other
parties. If GSA identifies SBU content in such documents, the Contracting Officer may direct

the Contractor to imprint or affix SBU document markings to the original documents and all
copies prior to dissemination.

(b) The Contractor shall protect SBU building information by strictly limiting access to
those individuals having a need to know such information acting on behalf of Federal, State, and
local government entities, nongovernment entities engaged in the conduct of business on behalf
of or with GSA, and firms currently registered as “active” in the System for Award Management
(SAM) database via https://www.sam.gov. If a subcontractor is not registered in the SAM and
has a need to possess SBU building information, the subcontractor shall provide to the
Contractor its DUNS number or its tax ID number and a copy of its business license. This
clause shall not be construed to encumber the dlssemlnahon of SBU building information to

public safety entities.

(c) The Contractor shall use session or file encryption when transmitting SBU building
information electronically outside of the GSA firewall and network. The Contractor shall encrypt
sessions or files with an approved NIST algorithm, such as Advanced Encryption Standard

(AES) or Triple Data Encryption Standard (3DES), in accordance with Federal Information
Processing Standards Publication (FIPS PUB) 140-2, Security Requirements for Cryptographic
Modules. Encryption tools that meet FIPS 140-2 are referenced on the NIST web page found at

the followmg URL:
http://csrc.nist.gov/groups/STM/cmvp/documents/140- 1/1401vend htm

All encryption products used to satisfy the FIPS 140-2 requirement should have a validation
certificate that can be verified at the following URL: '

http://es rc.nist.qov/groups/ STM/cmvpfvalid ation.html#02

(Note that not all vendors of security products that claim conformance with FIPS 140-2 have
validation certﬂcates )

(d) When transmitting SBU building information contained in any physical media,
including hardcopy and portable electronic data storage devices, the Contractor shall only use
methods of shipping that provide services for monitoring receipt such as track and confirm,
proof of delivery, signature confirmation, or return receipt. Portable electronic data storage
devices include but are not limited to CDs, DVDs, and USB drives. -
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(e) The Contractor shall maintain a list of the entities and the firms to which it has
disseminated SBU building information. This list must include at a minimum (1) the name of the
entity or firm; (2) the name and contact information of the individual at the entity or firm who is
responsible for protecting the SBU building information; and (3) a description of the SBU
building information provided. Upon completion of the Work, the Contractor shall collect all lists
maintained in accordance with this clause, including those maintained by any subcontractors
and/or suppliers, and submits them to the Contracting Officer. The Contracting Officer may
withhold final payment until the lists are received.

(f) This Contract requires that the Contractor retain beyond the period of performance
certain records that may contain SBU building information. With the exception of such records,
upon completion of the Work, the Contractor shall either destroy all records containing SBU
building information or return them to the Contracting Officer, as directed by the Contracting
Officer. The Contractor shall destroy electronically stored SBU building information by deleting
it or otherwise rendering it unreadable and incapable of being restored, in accordance with
guidelines provided for media sanitization within Appendix A of NIST Special Publication 300-
88, Guidelines for Media Sanitization, available at http://csrc.nist.qov/publications/nistpubs/800-
88/NISTSP800-88 revi.pdf. Examples of acceptable destruction methods for SBU building
information are: burning or shredding hardcopies; physically destroying portable electronic
storage devices; deleting and removing files from electronic recycling bins; and removing

“material from computer and hard drives using a permanent-erase utility such as bit-wiping
software or disk crushers. ‘

(g) The Contractor shall verify to the Contracting Officer in writing that SBU building
information has been disposed of as required in Paragraph (7)(f) of this clause. The Contracting
Officer may withhold final payment until written verification is received.

(h) The Contractor shall immediately report to the Contracting Officer all improper
disclosures of SBU building information. If the Contractor fails to comply with any provision of
this clause, the Contracting Officer may withhold approval of progress payments until the
Contractor provides a corrective action plan explaining how it will rectify any noncompliance and
prevent future improper disclosures of SBU building information. '

(i) The Contractor shall insert the substance of this clause in all subcontracts.

lILO. Non-Compliance with Contract Requirements

In the event the Contractor, after receiving written notice from the Contracting Officer of non-
compliance with any requirement of this Contract, fails to initiate promptly such action as may
be appropriate to comply with the specified requirement within a reasonable period of time, the
Contracting Officer shall have the right to order the Contractor to stop any or all work under the
Contract until the Contractor has complied or has initiated such action as may be appropriate to
comply within a reasonable period of time. The Contractor will not be entitled to any extension of
Contract time or payment for any costs incurred as a result of being ordered to stop work for

such cause.
lll.LP. Options and Allowances

The government anticipates including a firm-fixed price option in the contract to install an
emergency generator for elevators. :
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ll.Q. Apprenticeship Plans

(1) The Contractor shall submit to the Contracting Officer an Apprenticeship Plan with the
proposal. The plan shall include the following:

(a) Trades to be subcontracted and those to be self-performed. Indicate if a trade is to
be performed using approved registered apprenticeship programs. A registered apprenticeship
program is defined as a program that is registered with the U.S. Department of Labor or a State
Apprenticeship Agency, under 29 CFR Part 29. i

(b) The percentage of trades (subcontractors) to be awarded using registered
apprenticeship programs. (If self-performing trades, identify this information as it applies to
such trades).

(c) The target number of apprentices to be employed under this Contract.
-(d) New registered apprenticeship prbgrams to be initiated as a bar’{ of this Contract.

(e) A description of the means used to recruit and employ apprentice labor under
registered programs. : '

(f) Dollars planned to be invested in the program.

(g) A Training Plan that includes a complete list of specific training courses, including
safety requirements, to be used by the Contractor and major trade subcontractors. Identify the
number of hours and the method used to provide apprenticeship training (on the job training,
classroom training, etc.). Provide the following information regarding safety training provided for
supervision and craft labor employees: '

(i) The amount of time (approximately) that each contractor or subcontractor
devotes to safety training by craft and

(iiy The steps-taken' to ensure that safety training is conducted in an effective
manner.

(2) During the performance of this Contract, the Contractor shall submit to the
Contracting Officer a quarterly Labor/Trade Apprenticeship and Training Program Report
containing the following:

e Trades subcontracted and those that are self-performed. Indicate if trades are
performed using approved registered apprenticeship programs.

e Percentage of trades (subcontractors) awarded to entities using registered
apprenticeship programs (If the Offeror is self-performing trades, identify this
information as it applies to such trades). .

s Number of apprentices (by trade) employed under this contract. Include plan
regarding further recruitment and training strategies.

e New registered apprenticeship programs initiated as a result of this contract.

o Describe the means used to recruit and employ registered apprentice labor.

e Training Program. Include a complete list of specific training courses and
requirements used by the contractor and major subcontractors. Identify the
number of hours and the method used to provide apprenticeship training (on-the-
job training, classroom training, etc.) Provide for each contractor or subcontractor
the following information regarding any safety training provided for supervision
and craft labor employees: (a) How much time approximately did each company
devote to safety training? (b) What steps were taken to ensure that safety
training was conducted in an efficient manner?

e Dollars invested in this program (to include informal and formal classroom
training) to date.
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(3) The Contractor shall submit the reports to the Contracting Officer. The report form in
Microsoft© Excel format will be provided upon award of the Contract.

(4) Quarterly reports are due on the 30" calendar day (or next business day) following the end
of each quarter. Each quarter under this Contract will end March 31, June 30, September 30
and December 31 of each calendar year.

ll.LR. Equal Employment Opportunity Plan

(1) Within 30 days following award, the Contractor shall furnish the Contracting Officer
with an EEO Compliance Plan. The plan shall include the following:

(a) Name of contractor's EEO Manager for the contract and point of contact
information. .The EEO Manager is responsible for:

(i) Monitor all employment-related activity to ensure that the Contractor’s
equal employment policy is being carried out;

(i) Submit reports as may be required by the Government; and

(iii) Keep records that shall at least include for each employee the name,
address, telephone number, construction trade, union affiliation (if any),
employee identification number, social security number, race, sex, status
(e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in
status, hours worked per week in the indicated trade, rate of pay, and locations at
which the work was performed. Records shall be maintained in an easily -
understandable and retrievable form; however, to the degree that existing
records satisfy this requirement, separate records are not required to be
maintained.

(a) Address how the contractor intends to include the EEO provisions of the
confract in all subcontracts in excess of $10,000.

(b) Address what type of efforts will be used to ensure equal employment.
opportunity in accordance with FAR 52.222-27 Affirmative Action Compliance
Requirements for Construction. Discuss organized meeting with subcontractors, labor
organizations and/or other community stakeholders. Meetings should focus on
increased employment opportunities, perceived problems and working to achieve the
goals established. DOL representatives are available to participate in such meetings.

(2) During the performance of this contract, the Contractor shall submit to the -
Contracting Officer semi-annually an EEO Compliance Report containing the
following:

(a) List of awarded subcontractors by trade, date of award and amount of |

subcontract. [If subcontract is in excess of $10,000, date the Deputy Assistant Secretary
for Federal Contract Compliance, U.S. Department of Labor was notified of award.

(b) Narrative of actions taken to comply with the affirmative action procedures in
paragraphs (g)(1) through (g)(16) of FAR 52.222-27,

(c) List participation in any voluntary associations that may assist in fulﬂllmg the
contractor’s affirmative action cbligations.

(3) Semi-annual reports are due on the 30" calendar day (or next business day)
following the March 31% and September 30th.
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V. antract Clauses

IV.A. Clauses Incorporated In Full Text

(1) EAR 52.223-2 Affirmative Procurement of Biobased Products Under Service and
Construction Contracts (SEPT 2013)

(a) In the performance of this contract, the contractor shall make maximum use of
biobased products that are United States Department of Agriculture (USDA)-designated items

unless—
(1) The product cannot be acquired—
(i) Competitively within a time frame providing for compliance with the contract
performance schedule;
(i) Meeting contract performance requirements; or

(iii) At a reasonable price.

(2) The product is to be used in an application covered by a USDA categorical
exemption (see 7 CFR 3201.3(e)). For example, all USDA- de5|gnated items are exempt from
the preferred procurement requirement for the following:

(i) Spacecraft system and launch support equipment.
(ii) Military equipment, i.e., a product or system designed or procured for combat
or combat-related missions.
(b) Information about this reqwrement and these products is available at
http://www.biopreferred.gov.
(c) In the performance of this contract, the Contractor shall— _ _

(1) Report to_http://www.sam.gov, with a copy to the Contracting Officer, on the

product types and dollar value of any USDA-designated biobased products purchased by the
- Contractor during the previous Government fiscal year, between October 1 and September 30;

and

(2) Submit this report no later than—
(i) October 31 of each year during contract performance; and

(if) At the end of contract performance.

(2) EAR 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated

ltems (MAY 08)
(a) Definitions. As used in this clause—

“Postconsumer material” means a material or finished product that has served its
intended use and has been discarded for disposal or recovery, having completed its life as a
consumer item. Postconsumer material is a part of the broader category of “recovered material.”

“Recovered material” means waste materials and by-products recovered or diverted
from solid waste, but the term does not include those materials and by-products generated from,
and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this Contract, shall—

(1) Estimate the percentage of the total recovered material content for EPA-
designated item(s) delivered and/or used in contract performance, including, if applicable, the
percentage of post-consumer material content; and

(2) Submit this estimate to the Contracting Officer.
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(3) GSAR 552.204-9 Personal Identity Verification Reguirements (OCT 2012)

(a) The contractor shall comply with GSA personal identity verification requirements,
identified at http://www.gsa.gov/hspd12, if contractor employees require access to GSA
controlled facilities or information systems to perform contract requirements.

(b) The Contractor shall insert this clause in all subcontracts when the subcontractor is
required to have access to a GSA-controlled faolhty or access to a GSA- Controlled information

system.

(4) Buy American Act Requirements

52.225-11 Buy American Act—Construction Materials under Trade Agreements (NOV 2013).
(a) Definitions. As used in this clause—
“Caribbean Basin country construction material’ means a construction material that—
(1) Is Whollythe growth, product, or manufacture of a Caribbean Basin country; or
(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a Caribbean Basin country into a new and different
construction material distinct from the materials from which it was transformed.
“Commercially available off-the-shelf (COTS) item"—
(1) Means any item of supply (including construction material) that is—
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(ii) Sold in substantial quantities in the commercial marketplace; and
(iii) Offered to the Government, under a contract or subcontract at any tier, without modification,
in the same form in which it is sold in the commercial marketplace; and
(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 ( 46 U.S.C. App.
1702), such as agricultural products and petroleum products.
“Component” means an article, material, or supply incorporated directly into a construction material.
“Construction material” means an article, material, or supply brought to the construction site by the
Contractor or subcontractor for incorporation into the building or work. The term also includes an item
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems
incorporated into a public building or work and that are produced as complete systems, are evaluated as
a single and distinct construction material regardless of when or how the individual parts or components
of those systems are delivered to the construction site. Materials purchased directly by the Government
are supplies, not construction material.

“Cost of components” means—
(1) For components purchased by the Contractor, the acquisition cost, mcludlng transportation costs

to the place of incorporation into the construction material (whether or not such costs are paid to a
domestic firm), and any applicable duty (whether or not a duty-free entry certificate is issued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of
the component, including transportation costs as described in paragraph (1) of this definition, plus
allocable overhead costs, but excluding profit. Cost of components does not include any costs associated
with the manufacture of the construction material.

“Designated country” means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Armenia, Aruba,
Austria, Belgium, Bulgaria, Canada, Croatia, Cyprus, Czech Republic, Denmark, Estonia, Finland,
France, Germany, Greece, Hong Kong, Hungary, lceland, Ireland, Israel, Italy, Japan, Korea (Republic
of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands, Norway, Poland, Portugal,
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Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden, Switzerland, Taiwan, or United
Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Colombia, Costa Rica
Dominican Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico, Morocco,
Nicaragua, Oman, Panama, Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina Faso,
Burundi, Cambodia, Central African Republic, Chad, Comoroes, Democratic Republic of Congo, Djibouti,
Equatorial Guinea, Eritrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti, Kiribati, Laos, Lesotho,
Liberia, Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal, Niger, Rwanda, Samoa, Sao Tome
and Principe, Senegal, Sierra Leone, Solomon Islands, Somalia, South Sudan, Tanzania, Timor-Leste,
Togo, Tuvalu, Uganda, Vanuatu, Yemen, or Zambia); o

(4) A Caribbean Basin country (Antigua and Barbuda Aruba, Bahamas, Barbados, Bellze Bonaire,
British Virgin Islands, Curacao, Dominica, Grenada, Guyana, Haiti, Jamaica, Montserrat, Saba, St. Kitis
and Nevis, St. Lucia, St. Vincent and the Grenadines, Sint Eustatius, Sint Maarten, or Trinidad and
Tobhago).

“Designated country construction material” means a construction material that is a WTO GPA country
construction material, an FTA country construction material, a least developed country construction’
material, or a Caribbean Basin country construction material.

“Domestic construction material” means— _

(1) An unmanufactured construction material mined or produced in the United States;

(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States exceeds 50
percent of the cost of all its components. Components of foreign origin of the same class or kind for which
nonavailability determinations have been made are treated as domestlc or

(ii) The construction material is a COTS item.

“Foreign construction material” means a construction material other than a domestic canstruction
material. _

“Free Trade Agreement country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a FTA country into a new and different construction
material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a least developed country into a new and different
construction material distinct from the materials from which it was transformed.

‘United States” means the 50 States, the District of Columbia, and outlying areas.

“WTO GPA country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from another
country, has been substantially transformed in a WTO GPA country into a new and different construction
material distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. chapter 83) by providing a preference
for domestic construction material. In accordance with 41 U.S.C. 1907, the component test of the Buy
American Act is waived for construction material that is a COTS item (See FAR 12.505(a)(2)). In addition,
the Contracting Officer has determined that the WTO GPA and Free Trade Agreements (FTAs) apply to
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this acquisition. Therefore, the Buy American Act restrictions are waived for designated county
construction materials. '

(2) The Contractor shall use only domestic or designated country construction material in performing
this contract, except as provided in paragraphs (b)(S)'and (h)(4) of this clause.

(3) The requirement in paragraph (b)(2) of this clause does not apply to information technology that
is a commercial item or to the construction materials or components listed by the Government as follows:

None

(4) The Contracting Officer may add other foreign construction material to the list in paragraph
(b)(3) of this clause if the Government determinés that—

(i) The cost of domestic construction material would be unreasonable The cost of a particular
domestic construction material subject to the restrictions of the Buy American Act is unreasonable when
the cost of such material exceeds the cost of foreign material by more than 6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction material
would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in
sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph
(b)(4) of this clause shall include adequate information for Government evaluation of the request

including—

(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and
(H) A detailed justification of the reason for use of foreign construction matenals cited in
accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasonable survey of the market and a
completed price comparisan table in the format in paragraph (d) of this clause.

(iif) The price of construction material shall include all delivery costs to the construction site and
any applicable duty (whether or not a duty-free certificate may be issued). '

(iv) Any Contractor request for a determination submitted after contract award shall explain why
the Contractor could not reasonably foresee the need for such determination and could not have
requested the determination before contract award. If the Contractor does not submit a satisfactory
explanation, the Contracting Officer need not make a determination. '

: (2) If the Government determines after contract award that an exception to the Buy American Act

applies and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting
Officer will modify the contract to allow use of the foreign construction material. However, when the basis
for the exception is the unreasonable price of a domestic construction material, adequate consideration is
not less than the differential established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies, use of
foreign construction material is noncompliant with the Buy American Act.
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable

cost, the Contractor shall include the following information and any applicable supporting data based on
the survey of suppliers:
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FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Description  Unit of Quantity Price
Measure (Dollars)*

ftem 1
Foreign construction material

Domestic construction material

ltem 2:

Foreign construction material

Domestic construction material
[List name, address, telephone number, and contact for suppliers surveyed. Attach copy of responss; if oral, atfach summary.]
[/Include other applicable supporting information.]

[* Includle all delivery costs to the construction site and any applicable duty (whether or not a duty-free entry certificate is issued).]

(End of clause)

Alternate | (Mar 2012). As prescribed in 25.1102(c)(3), add the folldwing definition of “Bahrainian,
Mexican, or Omani construction material” to paragraph (a) of the basic clause, and substitute the
following paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) of the basic clause:

“Bahrainian, Mexican, or Omani construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of Bahrain, Mexico, or Oman; or

(2) In the case of a construction material that consists in whole or in part of materials from another country, has been
substantially transformed in Bahrain, Mexico, or Oman into a new and different construction material distinct from the materials from
which it was transformed.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 83) by providing a preference for
domestic construction' material. In accordance with 41 U.S.C. 1907, the component test of the Buy American Act is waived for
construction material that is a COTS item (See FAR 12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO
GPA and all the Free Trade Agreements except the Bahrain FTA, NAFTA, and the Oman FTA apply to this acquisition. Therefore, the
Buy American Act restrictions are waived for designated country construction materials other than Bahrainian, Mexican, or Omani
construction materials.

(2) The Contractor shall use only domestic or designated cauntry construction material other than Bahrainian, Mexican, or
Omani construction material in performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

52.225-12 Notice of Buy American Act Requirement—Construction Materials under Trade

Agreements.
As prescribed in 25.1102(d)(1), insert the following provision:

NOTICE OF BUY AMERICAN ACT REQUIREMENT—CONSTRUCTION MATERIALS UNDER TRADE AGREEMENTS (FEB
2009)

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,” “designated
country construction material,” “domestic construction material,” and “foreign construction material,” as
used in this provision, are defined in the clause of this solicitation entitled “Buy American Act—
Construction Materials Under Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-
11).

(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to
allow a determination before submission of offers. The offeror shall include the information and applicable
supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror
has not requested a determination regarding the inapplicability of the Buy American Act before submitting
its offer, or has not received a response to a previous request, the offeror shall include the information
and supporting data in the offer.
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(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the Buy
American Act, based on claimed unreasonable cost of domestic construction materials, by adding to the
offered price the appropriate percentage of the cost of such foreign construction material, as specified in
paragraph (b)(4)(i) of FAR clause 52.225-11. -

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an exception, the
Contracting Officer will award to the offeror that did not request an exception based on unreasonable
cost.

(d) Alternate offers.
(1) When an offer includes foreign construction material, other than designated country construction

material, that is not listed by the Government in this solicitation in paragraph (b)(3) of FAR clause 52.225-
11, the offeror also may submit an alternate offer based on use of equivalent domestic or designated
country construction material. ‘

(2) If an alternate offer is stibmitted, the offeror shall submit a separate Standard Form 1442 for the
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and
(d) of FAR clause 52.225-11 for the offer that is based on the use of any foreign construction material for
which the Government has not yet determined an exception applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those offers
based on use of the equivalent domestic or designated country construction material, and the offeror shall
be required to furnish such domestic or designated country construction material. An offer based on use
of the foreign construction material for which an exception was requested— '

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or
(i) May be accepted if revised during negotiations.

(End of provision)

(5) Project Labor Agreement (PLA)

This Project Labor Agreemént section is binding on the Contractor if the proposal selected for
award was subject to PLA requirements. If the proposal selected for award was not subject to
PLA requirements, this section is not binding on the Contractor. -

52 222-34, Project Labor Agreement (May 2010) (DEVIATION July 201 1)

(a) Definitions. As used in this clause— _
“Labor organization” means a labor organization as defined in 29 U.S.C. 152(5).

“Project labor agreement” means a pre-hire collective bargaining agreement with the
labor organizations having jurisdiction over the trades involved in the construction of the
project that establishes the terms and conditions of employment for a specific
construction project and is an agreement described in 29 U.S.C. 158(f).

(b) The Contractor shall maintain in a current status throughout the life of the contract
the project labor agreement entered into prior to the award of this contract in accordance with
solicitation provision 52.222-33, Notice of Requirement for Project Labor Agreement.

(c) Subcontracts. The Contractor shall include the substance of this clause, including
this paragraph (c), in all subcontracts with subcontractors engaged in construction on the
construction project. (End of Clause)
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IV.B. Clauses Incorporated by Reference

The following FAR/GSAR clauses are supplemented in Section Ill, Terms and Conditions:
52.211-10, 52.211-12, 52.211-13, 52.228-5, 52.232-5, 52.232-27, 52.236-1, 52.236-6, 52.236-

11, 52.236-21, 552.228-5, 552.236-77, 552.236-78, 552.236-79 and 552.246-72.

(1) FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998)

* This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The full text of a clause may also be accessed electronically at this address:

httg:l}'www.acquisition .gov/comp/far/index.html

(2) Federal Acquisition Regulation (FAR) clauses:

NUMBER
52.202-1
52.203-3

+ 52.203-5
52.203-6
52.203-7

52.203-8

52.203-10
52.203-12
52.203-13

52.203-14

52.203-17

52.204-4
52.204-7
52.204-9
52.204-10
52.204-13

52.204-14

52.209-6

TITLE
Definitions

Gratuities

- Covenant Against Contingent Fees

Restrictions on Subcontractor Sales to the Government
Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Funds for lllegal or Improper
Activity

Price or Fee Adjustment for lllegal or Improper Activity
Limitation on Payments to Influence Certain Federal Tran_sactions
Contractor Code of Business Ethics and Conduct

Display of Hotline Poster(s) (If Contract is Greater than $5 Million or -
Performance Period is Greater than 120 Days)

Contractor Employee Whistleblower Rights and Requirement to Inform
Employees of Whistleblower Rights

Printed or Copied Double-Sided on Postconsumer Fiber Content Paper
System for Award Management

Personal Identity Verification of Contractor Personnel

Reporting Executive Compensation and First-Tier Subcontract Awards
System for Award Management Maintenance

Service Contract Reporting Requirements (Applies to contracts greater
than $2.5M)

Protecting the Government’s Interest When Subcontracting with
Contractors Debarred, Suspended, or Proposed for Debarment

DATE
NOV 13
APR 84
APR 84
SEP 06
0CT 10
JAN 97

JAN 97
OCT 10
APR 10
DEC 07

SEP 13

MAY 11
JUL 13

JAN 11

JUL 13
JUL 13

JAN 14

AUG 13
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NUMBER  TITLE DATE
52.209-9 Updates of Publicly Available Information Regarding Responsibility JUL 13
52.211-10 I\ég:ﬁ:encement, Prosecution, and Completion of Work APR 84
52.211-12  Liquidated Daﬁ}ages—Construction SEP 00
52.211-13  Time Extensions SEP 00
52.21 1-18  Variation in Estimated Quantity APR 84
52.215-2 Audit and Records-Negaotiation OCT 10
52.215—10 Price Reduction for Defective Cost or Pricing Data AUG 11
52.215-11  Price Reduction for Defective Cost or Pricing Data—Meodifications AUG 11
52.215-12  Subcontractor Cost or Pricing Data OCT 10
_ 52.215-13  Subcontractor Cost or Pricing Data—Modifications OCT 10
52.215-15  Pension Adjustments and Asset Reversions OCT 10
52.215-17  Waiver of Facilities Capital Cost of Money OCT 97
52.215-18  Reversion or Adjustment of Plans for Postretirsment Benefits (PRB) JUL 05
Other Than Pensions .
52.219-4 Notice of Price Evaluation Preferences for HUBZone Small Business JAN 11
Concerns '
52.219-8 Utilization of Small Business Concerns JUL 13
52.219-9 Small Busineés Subcontracting Plan JUL 13
Alternate [l (If Contractor SuBmitted Plan With Offer) OCT 01
52.219-16 Liquidéted Damages—Subcontracting Plan . JAN 99
52.219-28  Post-Award Small Business Program Representation JUL 13
52.222—5 Convict Labor JUN 03 -
52.222-4 Contract Work Hours and Safety Standards Act—Overtime JUL 05
Compensation
52.222-6 Davis-Bacon Act JUL 05
52.202.7  Withholding of Funds FEB 88
52.222-8 Payrolls and Basic Records JUN 10
52.222-9 Apprentices and Trainees JUL 05
52.222-10  Compliance with Copeland Act Requirements FEB 88
52.222-11  Subcontracts (Labor Standards) JUL 05
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NUMBER  TITLE DATE
52.222-12  Contract Termination—Debarment FEB 88
52.222-13  Compliance with Davis-Bacon and Related Act Regulations FEB 88
52.222-14  Disputes Concerning Labor Standards FEB 88
52.222-15  Certification of Eligibility FEB 88
52.222-21  Prohibition of Segregated Facilities FEB 99
52.222-26 - Equal Opportunity MAR 07
52.222-27  Affirmative Action Compliance Requirements for Construction FEB 99
52.222-35 Equal Opportunity for Veterans SEP 10
52.222-36  Affirmative Action for Workers with Disabilities OCT 10
52.222-37  Employment Reports on Véterans SEP 10
52.222-40  Notification of Employee Rights Under the National Labor Relations Act - DEC 10
52.222-50 Combating Trafficking in Persons FEB 09
52.222-54  Employment Eligibility Verification AUG 13
52.223-3 Hazardous Material ldentification and Material Safety Data JAN 97
Alternate | | JUL 95
52.223-5 | Pollution Prevention and Right-to-Know Information MAY 11
52.223-6 | Drug-Free Workplace - MAY 01
52.223-9 Estimate of Percentage of Recovered Material Content for EPA- MAY 08
designated Products :
52.223-15  Energy Efficiency in Energy-Consuming Productls DEC 07
52.223-17  Affirmative Procurement of EPA-designated Items in Service and MAY 08
Construction Contracts
52.223-18  Encouraging Contractor Policies to Baﬁ Text Messaging While Driving AUG11
52.223-19  Compliance with Environmental Management Systems MAY 11
52.225-13  Restrictions on Certain Foreign Purchases JUN 68
52.227-1  Authorization and Consent DEC 07
52.227-2 Notice and Assistance Regarding Patent and Copyright DEC 07
52.227-4 Patent Indemnity—Construction Contracts DEC 07
52.228-2 Additional Bond Security OCT 97
52.228-5 Insurance—Work on a Government Installation JAN 97
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NUMBER™ TITLE DATE
52.228-11  Pledges of Assets JAN 12
52.228-12  Prospective Subc‘ohtractor_ Requests for Bonds OCT 95
5220814  Irrevocable Lefter of Credit DEC 99
52.228-15  Performance and Payment Bonds—Construction OCT 10
52.229-3 Federal, State, and Local Taxes FEB 13
52.232-5 Payments under Fixed-Price Construction Contracts SEP 02
52.232-17  Interest OCT 10
52.232-23  Assignment of Claims JAN 86
52.232-27  Prompt Paymeﬁt for Construction Contracts JUL 13
52.232-33  Payment by Electronic Funds Transfer—System for Award Management ~ JUL 13
52.232-39 Unenforceability of Unauthorized Obligations JUN 13
52.232-40  Providing Accelerated Payments to Small Business Subcontractors DEC 13
52.233-1  Disputes ' JUL 02
Alternate | DEC 91
52.233-3 Protest after Award AUG 96 .
52.233-4 Abplicable Law for Breach of Contract Claim OCT 04
52.236-1 Performance of Work by the Contractor APR 84
52.236-2 ' Differihg Site Conditions APR 84
52.236-3 Site Investigation and Conditicns Affecting ‘the Wark APR 84
52.236-5 Material and Workmanship APR 84
52.236-6 Superintendence by the Contractor APR 84
52.236-7 Permits and Résponsibiliﬂes NOV 91
52.236-8 Other Contracts | APR 84
52.236-9 Protection of Existing Vegetation, Structures, Equipment, Utilities, and APR 84
Improvements :
52.236-10  Operations and Storage Areas APR 84
52.236-11  Use and Possession Prior to Completion APR 84
52.236-12  Cleaning Up APR 84
52.236-13 Accidenf Prevention Alternate | NOV 91
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NUMBER  TITLE DATE
52.236-14  Availability and Use of Utility Services APR 84
52.236-17  Layout of Work APR 84
52.236-21 Specifioations'and Drawings for Construction FEB 97
52.242-13  Bankruptcy JUL 95
52.242-14 Suspension of Work APR 84
52.243-4 Changes JUN 07
52.244-6 Subcontracts for Commercial ltems DEC 13
52.245-1 Government Property Alternate 1 APR 12
52.245-9 Use and Charges APR 12
52.246-12  Inspection of Construction AUG 96
52.248-21  Warranty of Construction MAR 94
52.248-3 Value Engineering—Construction OCT 10
52.249-2 Termination for Convenience of the Government (Fixed-Price) APR 12
Alternate | SEP 96
52.249-10  Default (Fixed-Price Construction) APR 84
52.253-1 Computer Generated Forms JAN 91
(3) GSA Acauisition Regulation (GSAR) clauses:
NUIVIBER TITLE DATE
552.203-71 Restriction on Advertising SEP 99
552.211-72 References to Specifications in Drawings FEB 96
552.215-70 Examination of Records by GSA FEB 96
552.219-75 GSA Mentor-Protégé Program SEP 09
552.219-76 Mentor Requirements and Evaluation MAR 12
552.227-70 Government Rights (Unlimited) MAY 89
552.228-5 Government As Additional Insured MAY 09
552.229-70 Federal, State, and Local Taxes APR 84
552.236-70 Definitions APR 84
552.236-71 Authorities and Limitations APR 84
552.236-74 Working Hours APR 84
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NUMBER TITLE DATE

552.236-75 Use of Premises APR 84
552.236-76 Measurements APR 84
552.236-77 S_peciﬁcatio'ns and Drawings SEP 99
552.236-78 Shop Drawings, Coordination Drawings, and Schedules SEP 99
552.236-79 Samples APR 84
552236-80  Heat APR 84
552.236-82 Subcontracts APR 84
552.243-71 Equitable Adjustments JAN 09
552.246-72 Final Inspection and Tests SEP 99

IV.C. Subcontract Requirements

The Contractor is advised that many FAR, GSAR and other Agreement clauses are required to .
be flowed down to subcontracts. Clauses containing flow down requirements include, but may
not be limited to, those listed below. The Contractor is responsible for ensuring that all
necessary flow-down clauses are included in all subcontracts.

(1) EAR Clauses:

NUMBER

52.203-7
52.203-10

52.203-12

52.203-13

52.203-14

52.204-9

52.204-10
52.204-14

52.215-2

52.215-12

EITLE

kAppIicable Buy American Act Clause (See Buy American Act

Requirements under “Clauses Incorporated in Full Text” in Section
V)

Anti-Kickback Procedures

Price or Fee Adjustment for lllegal or Improper Activity

Limitation on Payments to Influence Certain Federal Transactions
Contractor Code of Business Ethics and Conduct

Display of Hotline Poster(s) (If Contract is Greater than $5 Million or
Performance Period is Greater than 120 Days)

Personal ldentity Verification of Contractor Personnel

Reporting Executive Compensation and First-Tier Subcontract
Awards

Service Confract Reporting Requirements (Applies to contracts
greater than $2.5M)

Audit and Records-Negotiation

Subcontractor Cost or Pricing Data

DATE

OCT 10
JAN 97
OCT 10

APR 10

DEC 07

JAN 11

JUL 13

JAN 14.

“OCT 10

OCT 10
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NUMBER TITLE DATE
52.215-13 Subcontractor Cost or Pricing Data—Modifications OCT 10
52.215-15 Pension Adjustments and Asset Reversions OCT 10
52.215-18 Reversion 6r Adjustment of Plans for Postretirement Benéﬁts (PRB) JUL 05
: Other Than Pensions
52.222-4 Contract Work Hours and Safety Standards Act—Overtime JUL 05
Compensation
52.222-6 Davis-Bacon Act JUL 05
52.222-7 Withholding of Funds FEB 88
52.222-8 Payrolls and Basic Records JUN 10
52.222-9 Apprentices and Trainees JUL 05
52.222-10 Compliance with Copeland Act Requirements FEB 88
52.222-11 Subcentracts (Labor Standards) 7 JUL 05
52.222-12 Contract Termination—Debarment FEB 88
52.222-13 Compliance with Davis-Bacon and Related Act Regulations FEB 68
52.222-14 Disputes Concerning Labor Standards FEBVBS-
52.222-15 Certification of Eligibility FEB 88
52.222-21 Prohibition of Segregated Facilities FEB 99
52.222-26 Equal Opportunity | MAR 07
52.222-27 Affirmative Action Compliance Requirements for Construction FEB 99
52.222-35 Equal Opportunity for Veterans SEP 10
52,222-36 Affirmative Action for Workers with Disabilities OCT 10
52.222-37 Employment Reports Veterans SEP 10
52.222-40 Notification of Employee Rights Under the National Labor Relations DEC 10
52.222-50 égtm bating Trafficking in Persons FEB 09
52.222-54 Emplayment Eligibility Verification AUG 13
52.223-6 Drug-Free Workplace MAY 01
52.223-15 Energy Efficiency in Energy-Consuming Products DEC 07
52.223-17 Affirmative F’roc.urement of EPA-designated ltems in Service and MAY 08
Construction Contracts
52.223-18 Encouraging Contractor Policies to Ban Text Messaging While AUG 11

Driving
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NUMBER TITLE DATE
52.223-19 Compliance with Environmental Management Systems - MAY 11
52.225-13 Restrictions on Certain Foreign Purchases JUN 08
52.227-1 Authorization and Consent DEC 07
52.228-5 Insurance—Work on a Government Installation JAN 97
52.236-13 Accident Prevention Alternate | NOV 91
(2) GSA Acquisition Regulation (GSAR) Clause(s):
NUMBER TITLE DATE
552.215-70 Examination of Records by GSA FEB 96

(3) Agreement Clause(s):

Sensitive But Unclassified (SBU) Burldmg Information, “Administrative Matters in Section [l
(Terms and Conditions). :
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Construction Contract for Phase 1C Modernization of Harry S Truman
Building

The Solicitation

5562.219-71 Notice to Offerors of Subcontracting Plan Requirements (MAR 2012)

The General Services Administration (GSA) is committed to assuring that maximum practicable
opportunity is provided to small, HUBZone small, small disadvantaged, women-owned small,
veteran-owned small, and service-disabled veteran owned small business concerns to
participate in the performance of this contract consistent with its efficient performance. GSA
expects any subcontracting plan submitted pursuant to FAR 52.219-9, Small Business
Subcontracting Plan, to reflect this commitment. Consequently, an offeror, other than a small
business concern, before being awarded a contract exceeding $1,500,000, must demonstrate
that its subcontracting plan represents a creative and innovative program for involving small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and service-
disabled veteran owned small business concerns as subcontractors in the performance of this
contract.

Notice of Apprenticeship Programs

GSA is promoting the use of registered apprenticeship programs on this project. An
Apprenticeship Plan is required to be submitted with the proposals.

Notice of Equal Employment Qpportunity (EEQ) Compliance Plan

GSA has partnered with the Department of Labor to ensure 'compliancé with equal employment
opportunity requirements that apply to this project. An EEO Compllance Plan is required after
the award. .

Noticé of Commercial Package Carriers

Because of increased security standards, commercial package carriers may experience delays
in making deliveries to the address designated for receipt of offers. United States Mail delivered
to Government offices in the Washington, DC area is subject to irradiation, significantly delaying
deliveries and potentially damaging or defacing mail contents. Offerors should take these facts
into consideration when determlnlng how and when to transmit offers to the office designated for
receipt.

Table of Contents

l. General Information

A. The Solicitation and Contract.
List of Solicitation Documents
Authorized Representatives
Pre-Proposal Conference
Estimated Price Range
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I General Information
LA. The Solicitation and Contract

(1) This Solicitation sets forth requirements for proposals for a Contract to construct the
Project described in the Solicitation Documents. Proposals conforming to the Solicitation
requirements will be evaluated in accordance with the Method of Award set forth herein. The
Government will award the Contract to the selected Offeror, subject to the conditions set forth
herein.

(2) Neither the Solicitation nor any part of an Offeror's proposal shall be part of the Contract
except to the extent expressly incorporated therein by the Contracting Officer.

(3) The Offeror's proposal submitted in response to this Solicitation shall constitute a firm
offer. No contract shall be formed unless and until the Contracting Officer has countersigned the
SF 1442 submitted by an Offeror, and delivered to the Contractor a copy of the SF 1442 with
original signatures together with the Agreement reflecting the Offeror's proposed prices.

L.LB. List of Solicitation Documents

The Solicitation Documents are comprised of:
(1 The Solicitation
(2) Offeror Representations and Certifications Form
3) Other Forms Required For Submission with Proposals
(4) Standard Form (SF) 1442 — Solicitation Offer and Award
(5) The Agreement and Attachments to the Agreement
(6) Other Attachments — Drawings and Specifications

I.C.  Authorized Representatives

The following individuals are designated as the authorized GSA representatives under this
Solicitation: : -

(1) Contracting Officer

Name: Vincent E. Matner
Address: 301 7" Street, SW Room 2021
Telephone:  202-708-4617
Email:  Vince.matner@gsa.gov

(2) Contract Specialist

Name: Terrie Latimer
Address: 301 7" Street, SW Room 2021
Telephone:  202-997-3896
Email:  Terrie.latimer@agsa.gov

I.D. "~ Pre-Proposal Conference
A pre-proposal conference regarding this Solicitation is scheduled as follows:

Date: Tuesday, June 17, 2014
Time: 10:00 am to 12 Noon
Location: Department of State, 2201 C Street NW, Washington, D.C. 20520
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(1) Interested parties must notify the Contract Specialist for further information about
attendance and to confirm location, time, and date. Only those parties who have notified the
Contract Specialist and provided necessary information in advance of the meeting will be
allowed to attend. To request a reasonable accommodation due to a disability, contact the
Contract Specialist.

I.E. Estimated Price Range

The estimated price range for the Project is between $75 million and $85 million

LF.  FAR 52.236-27 Site Viéit - Construétion (FEB 95)

* (1) The clauses at FAR 52.236-2, Differing Site Conditions, and FAR 52.236-3, Site
Investigations and Conditions Affecting the Work, will be included in any contract awarded as a
result of this solicitation and are in the attached Agreement. Accordingly, Offerors are urged and
expected to inspect the site where the work will be performed.

(2) Site visits will be conducted by appointment only at the times and dates specified by the
point of contact shown below. To arrange for a site visit, contact:

‘ Name: Terrie Latimer '
~ Address: GSA 301 7" Street, S.W., Washington, D.C.
Telephone: 202-997-3896
Email: Terrie.latimer@gsa.gov

(3) Pre-registration is required for all attendees to the Pre-proposal Conference and Site Visit.
The Site Visit shall be limited to not more than four (4) representatives from each Offeror.
Offerors shall submit a Pré Registration form for all attendees from their respective team.
Participants must have a valid Government issued picture identification, driver's license
preferred, to gain access for the Pre-Proposal Conference and Site Visit. Notification of the
location of entry, where attendees are required to meet, and all other requirements for the Site
- Visit will be issued to the Offerors.

1.G. : Receipt of Offers

(1 In order to be considered for award, offers conforming to the requirements of the
_ solicitation must be received-at the followmg office no later than 3:00 pm local time on the
following date and at the following address: :

Date: Monday, June 30, 2014
Address: GSA 301 7" Street, Room 2021, S.WV., Washington, D.C.
Terrie Latimer

(2) Offers sent by commercial package delivery and hand delivery shall be deemed received
as of the date and time of delivery to the office designated for receipt of offers.

(3) Offers sent by United States Mail shall be deemed timely if delivered to the address of
the government installation designated for receipt of offers on or before the date established for
receipt of offers.
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Il : Proposals

ILA ' Proposal Contents

Proposals shall consist of the following documents, completed and executed in accordance with
this Solicitation: '

(1) Price Proposal

a) Representations and Certifications
b) GSA Form 527 — Contractor's Qualification and Financial Information
c) Other Documents as Required '

(2) Technical Proposal

a) Subcontracting Plan, if required '

I1.B. Proposal Fofmat

Please use the three ring binders or simple plastic GBC combs or plastic spiral bindings for
each proposal. Do not submit hard cover bound books or wire bindings. The proposal may
not be broken down into separate booklets. Please label each package with the name and
business address of firm, solicitation number, and the contents. All material submitted shall be
set in typeface Times New Roman 12 point, on 8 %" x 11" white paper with one inch margins
all around, and printed single sided in one and one half (1 %) line spacing. Include technical
information in tabbed sections and in the exact order shown; each section tab must protrude
beyond the standard page width for ready indexing. The Technical Proposals shall contain no
more than eighty (80) numbered single-sided pages total, inclusive of charts, graphs, exhibits,
and any other materials. Cover page(s), table of contents, section tabs and cover letter do not
count against the page limit.
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Il.C. Price Proposal
(1) Contents

The Price Proposal shall consist of the SF 1442 and the Agreement, with prices and/or rates
indicated for each price element shown on the pricing form included in Section Il of the
Agreement. Indicate the Base Contract Price, or if no such distinction is made, the Contract
Price, in Block 17 of the SF 1442, which must be fully executed by the Offeror.

(2) Qualifications, Exclusions and Conditions

If the Offeror communicates in its proposal any qualifications, exclusions, or conditions to the
proposed prices not provided for in the Contract Documents, the Contracting Officer may reject
the proposal and exclude the Offeror from further discussions.

(3) Project Labor Agreement

Offerors may submit a price proposal subject to the Project Labor Agreement (PLA)
requirements set forth in this solicitation (a PLA proposal), a price proposal not subject to the
PLA requirements set forth in this solicitation, or both. Any price proposal submitted shall clearly
identify whether it is subject to such PLA requirements.

I.D. Technical Proposal

The Technical Proposal shall include the information requested below for the non-price factors
described in Section VI.

(a) Past Experience of Firm

(b) Past Performance of Firm with Similar Complex Projects
(c) Experience and Qualification of Key Personnel

(d) Management Approach and Capabahtles

(e) Apprenticeship Plan.

(f) Project Labor Agreement

ILE. Other Information to Submit with Proposal
(1N Representations and Certifications

Offerors submitting a proposal in response to this Solicitation shall complete electronic Annual -
Representations and Certifications in conjunction with required Entity registration in the System
for Award Management accessed via https://www.sam.gov. Offerors shall also submit with their
proposal, the Annual Representations and Certifications (FAR 52.204-8), using the attached
Offeror's Representations and Certifications (C301).

(2) Qualifications of Offerors - Offerors submitting a proposal in response to this Solicitation
shall submit with their proposal evidence of their financial responsibility and capacity to perform
the Contract. Offerors shall submit this information on GSA Form 527 — Contractor’s
Qualifications and Financial Information. Where applicable, point of contact, including names
and telephone numbers, are required for all contracts listed.

ILF. Requirements for Joint Venture Offerors

(1 All offers submitted by joint ventures or proposed joint ventures must include a copy of
the joint venture agreemént which fully discloses the legal identity of each member of the joint
venture, the relationship between the members, the form of ownership of each member, and
any limitations on liability or authority for each member. :
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(2) Representations and certifications, financial information, and past performance
information must be submitted for each member of the actual or proposed joint venture.

Ml. General Provisions

lLLA. - Availability of Funds

Issuance of this Solicitation does not warrant that funds are presently available for award of a
Contract. Award of the contract shall be subject to the availability of appropriated funds, and the
Government shall incur no obligation under this Solicitation in advance of such time as funds
are made available to the Contracting Officer for the purpose of contract award.

lI.B. Requests for Clarification or Interpretation

The Government will attempt to answer all requests for clarifications or interpretations of the
Solicitation Documents prior to the date set for receipt of offers, but does not warrant that all
such requests will be answered within 15 calendar days. Therefore, prospective offerors should
make such requests not less than 10 calendar days prior to the date set for receipt of offers.

II.C. Notice to Small Bus'iness Firms

A program for the purpose of assisting qualified small business concerns in obtaining certain
payment, or performance bonds that are otherwise not obtainable is available through the Small
Business Administration (SBA) (www.sba.gov)..For information concerning SBA's surety bond
guarantee assistance, contact your SBA District Office.

lI.D. Information Concerning the Disclosure of Solicitation Results

This acquisition is being conducted under the provisions of FAR Part 15 as a negotiated
procurement. In accordance with FAR 3.104 and FAR 15.207, after receipt of proposals, no
information regarding the identity of those submitting offers, the number of offers received, or
the information contained in such offers will be made available until after award except as
provided by FAR 15.503.

lILE. Affirmative Procurement Program

GSA has implemented an Affirmative Procurement Program (APP) intended to maximize the
use of recovered materials, environmentally preferable, and bio-based products. Offerors should
familiarize themselves with the requirements for using and reporting on the use of such
materials in performance as set forth in the Agreement. Refer to clauses FAR 52.204-4
requiring double sided printing on recycled paper for all reports and FAR 52.223-10 encouragmg
vendors to practice waste reduction.

lI.LF. Notice Concerning Preparation of Proposals

Offerors are cautioned to carefully read the entire Solicitation and the Agreement to be included
in the Contract contemplated by the Solicitation in order to be fully aware of all requirements
and clauses in the contemplated Contract. Verify that all blanks requiring information to be
supplied in an Offer have been properly filled out; that all pricing and other numerical data is
accurately calculated; and that all copies of the Offer contain the same information.
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II.G. Contractor Performance Information

(1) CPARS Modules: The General Services Administration (GSA), Public Buﬁdmgs
Service (PBS) is using the Contractor Performance Assessment Reporting
System (CPARS) modules as the secure, confidential, information management
tool to facilitate the performance evaluation process. The system enables a
comprehensive evaluation by capturing comments from both GSA and the
contractor. Following are the modules of the system:

(a) Contractor Performance Assessment Reporting System (CPARS): Used to create
past performance evaluations on services procurements;

(b) Architect Engineer Contract Administration Support System (ACASS): Used to
create past performance evaluations on A/E procurements; and

(c) Construction Contractor Appraisal Support System (CCASS) module: Used to create
past performance evaluations on construction procurements.

Throughout the remainder of this section, the term “CPARS” will mean the overall evaluation
system (inclusive of the CPARS, ACASS and CCASS evaluation modules). -

(2) Contractor’'s User Point of Contact: The contractor must provide the contracting
officer with the name and email address of the contractor's user who will be the
past performance point of contact (POC). The POC will be responsible for the
contractor's evaluations. Access to CPARS will be granted to the POC after the
award is registered in the system, and the POC is assigned the CPARS system
role of contractor representative (referred to as “CR” in the CPARS system).

(3) User Account and Email Notification: Each award requiring an evaluation will be
registered in CPARS by the Government. Within 30 days of award, the contractor
will receive an email that contains user account information, applicable contract
number(s) and the evaluation module assigned. The contractor will have one
user account set up that will allow access to all three modules.

(4) Contractor CPARS Training: Cantractors are encouraged to visit the CPARS
training webpage to sign up for free on-line Contractor Overview training. The
training session is 1.5 hours and is targeted to contractor users who will provide
Past Performance Evaluation comments on PBS evaluations. CPARS Training
Webpage: http://www.cpars.gov/allapps/cpartrng/webtrain/webtrain_all.htm

(5) Contractor Review and Comment, Email Notification, and Retention: After the
contracting officer prepares and releases a contract evaluation, the contractor will
receive an email alerting them the evaluation is ready for their review and
comment. The contractor will have thirty (30) days to respond to the evaluation.
GSA shall provide for review at a level above the contracting officer (e.g.,
contracting director) to consider any disagreement between GSA and the
contractor regarding GSA's evaluation of the contractor’'s performance. Based on
the review, the individual at a level above the contracting officer will issue the
ultimate conclusion on the performance evaluation.

Copies of the evaluations, contractor responses, and review comments, if any, will be retained
as part of the contract file, and may be used by Federal Agencies to support future award
decisions.

ll.H. Safeguarding Documents Designated as Sensitive But Unclassified

Certain information contained in the Solicitation Documents may have been designated as
Sensitive but Unclassified (SBU) building information. With respect to such information, Offerors
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shall agree to the terms for receipt of such information, as set forth in the provision
“Administrative Matters” in Section lll of the Agreement, as a condition of receipt of such
information.

Iv. FARIGSAR Solicitation Provisions
IV.A.  FAR 52.215-1 Instructions to Offerors—Competitive Acquisition (JAN 04)

(a) Definitions. As used in this provision—

“Discussions” are negotiations that occur after establishment of the competitive range
that may, at the Contracting Officer's discretion, result in the offeror being allowed to revise its
proposal. ‘ ‘ :
“In writing,” “writing,” or “written” means any worded or numbered expression that can be
read, reproduced, and later communicated, and includes electronically transmitted and stored
information.

“Proposal modification” is a change made to a proposal before the solicitation’s closmg
date and time, or made in response to an amendment, or made to correct a mistake at any time
before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at
the request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless
otherwise specified, and will include Saturdays, Sundays, and legal holidays. However, if the
last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next
working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions
that are not amended remain unchanged. Offerors shall acknowledge receipt of any amendment
to this solicitation by the date and time specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals.

(1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in
the solicitation, proposals and modifications to proposals shall be submitted in paper media in
sealed envelopes or packages (i) addressed to the office specified in the solicitation, and .

(i) showing the time and date specified for receipt, the solicitation number, and the name and
address of the offeror. Offerors using commercial carriers should ensure that the proposal is

marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of
this provision.

(2) The first page of the proposal must show—

(i) The solicitation number;

(ii) The name, address, and telephone and facsimile numbers of the offeror (and
electronic address if avallable)

(iii) A statement specifying the extent of agreement with all terms, conditions, and
provisions included in the solicitation and agreement to furnish any or all items upon which
prices are offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic
addresses if available) of persons authorized to negotiate on the offeror’'s behalf with the
Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal.
Proposals signed by an agent shall be accompanied by evidence of that agent’s authority,
unless that evidence has been previously furnished to the issuing office.

(3) Submission, modification, revision, and withdrawal of proposals.
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(i) Offerors are responsible for submitting proposals, and any modifications or
revisions, so as to reach the Government office designated in the solicitation by the time
specified in the solicitation. If no time is specified in the solicitation, the time for receipt is
4:30 p.m., local time, for the designated Government office on the date that proposal or revision
- is due.

(iN(A) Any proposai, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer
determines that accepting the late offer would not unduly delay the acquisition; and—

(1) If it was transmitted through an electronic commerce method
authorized by the solicitation, it was received at the initial point of entry to the Government
infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of
proposals; or

(2) There is acceptable evidence to establish that it was received at the
Govern ment installation designated for receipt of offers and was under the Government's
contral prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that
makes its terms more favorable to the Government, will be considered at any time it is received
and may be accepted.

(i) Acceptable evidence to establish the time of receipt at the Government
installation includes the time/date stamp of that installation on the proposal wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or statements
of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government
processes so that proposals cannot be received at the office designated for receipt of proposals
by the exact time specified in the solicitation, and urgent Government requirements preclude
amendment of the solicitation, the time specified for receipt of proposals will be deemed to be
extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before
award. Oral proposals in response to oral solicitations may be withdrawn orally. If the solicitation
authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time
_ before award, subject to the conditions specified in the provision at 52.215-5, Facsimile
Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative,
if the identity of the person requesting withdrawal is established and the person signs a receipt
for the proposal before award.

(4) Unless otherwise specified in the solimtatmn the offeror may propose to provide
any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless
otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-
17, Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the
solicitation closing date and time, and may submit modifications in response to an amendment,
or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the
Contracting Officer.

(8) Proposals may be withdrawn at any time before award. Withdrawals are effective
upon receipt of notice by the Contracting Officer.
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(d) Offer expiration date. Proposals in response to this solicitation will be valid for the
number of days specified on the solicitation cover sheet (unless a different period is proposed
by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data
that they do not want disclosed to the public for any purpose, or used by the Government except
for evaluation purposes, shall—

(1) Mark the title page with the following legend:

This proposal includes data that shall not be disclosed outside the Government and -
shall not be duplicated, used, or disclosed—in whole or in part—for any purpose other than to
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of—or in
connection with—the submission of this data, the Government shall have the right to duplicate,
use, or disclose the data to the extent provided in the resulting contract. This restriction does not
limit the Government's right to use information contained in this data if it is obtained from
another source without restriction. The data subject to this restriction are contained in sheets
[insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following Iegend

Use or disclosure of data contained on this sheet is subject to the restriction on the
title page of this proposal.

(f) Contract award.

(1) The Government intends to award a contract or contracts resulting from this
solicitation to the responsible offeror(s) whose proposal(s) represents the best value after
evaluation in accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the
Government's interest.

(3) The Government may waive lnformalltles and minor wregulantnes in proposals
received.

(4) The Government intends to evaluate proposals and award a contract without
discussions with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the
offeror’s initial proposal should contain the offeror's best terms from a cost or price and technical
standpoint. The Government reserves the right to conduct discussions if the Contracting Officer
later determines them to be necessary. If the Contracting Officer determines that the number of
proposals that would otherwise be in the competitive range exceeds the number at which an
efficient competition can be conducted, the Contracting Officer may limit the number of
proposals in the competitive range to the greatest number that will permit an efficient
competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity
less than the quantity offered, at the unit cost or prices offered, unl_ess the offeror specifies
otherwise in the proposal. ;

(6) The Government reserves the right to make multiple awards if, after considering
the additional administrative costs, it is in the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or
counteroffer by the Government. '

(8) The Government may determine that a proposal is unacceptable if the prices
proposed are materially unbalanced between line items or subline items. Unbalanced pricing
exists when, despite an acceptable total evaluated price, the price of one or more contract line
items is significantly overstated or understated as indicated by the application of cost or price
analysis techniques. A proposal may be rejected if the Contracting Officer determines that the
lack of balance poses an unacceptable risk to the Government.
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(9) If a cost realism analysis is performed, cost realism may be considered by the
source selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the
successful offeror within the time specified in the proposal shall result in a binding contract

without further action by either party.
(11) If a post-award debriefing is given to requesting offerors, the Government shall

disclose the following information, if applicable:
(i) The agency’s evaluation of the significant weak or deficient factors in the

debriefed offeror’s offer.

(i) The overall evaluated cost or price and technical rating of the successful and
the debriefed offeror and past performance information on the debriefed offeror.

(i) The overall ranking of all offerors, when any ranking was developed by the
agency during source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be
delivered by the successful offeror. '

(vi) Reasonable responses to relevant questions posed by the debriefed offeror
as to whether source-selection procedures set forth in the solicitation, applicable regulations,
and other applicable authorities were followed by the agency.

IV.B. FAR 52.216-1 Type of Contract (APR 84)

The Government contemplates award of a Firm-Fixed- Pnce contract resulting from this
solicitation.

IV.C. FAR 52.222-5 Davis-Bacon Act—Secondary Site of the Work (JUL 05)

(a) (1)7 The offeror shall notify the Government if the offeror intends to perform wofki at
any secondary site of the work, as defined in paragraph (a)(1)(ii) of the FAR clause at 52.222-6,
Davis-Bacon Act, of this solicitation.

(2) If the offeror is unsure if a planned work site satisfies the criteria for a secondary
site of the work, the offeror shall request a determination from the Contracting Officer.

(b) (1) If the wage determination provided by the Government for work at the primary site
of the work is not applicable to the secondary site of the work, the offeror shall request a wage
determination from the Contracting Officer.

(2) The due date for receipt of offers will not be extended as a result of an offeror's
request for a wage determination for a secondary site of the work.

IV.D. FAR 52.222-23 Notice of Requiremént for Affirmative Action to Ensure Equal
Employment Opportunity for Construction (FEB 1999)

(Applicable to solicitations resulting in constrt}ction contracts in excess of $10,000.)

(a) The offeror's attention is called to the Equal Opportunity clause and the Affirmative
Action Compliance Requirements for Construction clause of this solicitation.

(b) The goals for minority and female participation, expressed in percentage terms for
the Contractor's aggregate workforce in each trade on all construction work in the covered area,
-are as follows:

T
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Goals for Minority Participation for Each Trade | Goals for Female Participation for Each Trade

12%. 6.9%

These goals are applicable to all the Contractor's construction work performed in the
covered area. If the Contractor performs construction work in a geographical area located
outside of the covered area, the Contractor shall apply the goals established for the
geographical area where the work is actually performed. Goals are published periodically in the
Federal Register in notice form, and these notices may be obtained from any Office of Federal
Contract Compliance Programs office.

(c) The Contractor's compliance with Executive Order 11246, as amended, and the
regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal Opportunity
clause, (2) specific affirmative action obligations required by the clause entitled "Affirmative
Action Compliance Requirements for Construction," and (3) its efforts to meet the goals. The
hours of minority and female employment and training must be substantially uniform throughout
the length of the contract, and in each trade. The Contractor shall make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor, or from project to project, for the sole
purpose of meeting the Contractor's goals shall be a violation of the contract, Executive Order
11246, as amended, and the regulations in 41 CFR 60-4. Compllance with the goals will be
measured against the total work hours performed.

(d) The Contractor shall provide written notification to the Deputy Assistant Secretary for
Federal Contract Compliance, U.S. Department of Labor, within 10 working days following
award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resultmg from this solicitation. The notification shall list the--

(1) Name, address, and telephone number of the subcontractor;

(2) Employer's identification number of the subcontractor;

(3) Estimated dollar amount of the subcontract;

(4) Estimated .starting and completion dates of the subcontract; and

(5) Geographical area in which the subcontract is to be performed.

(e) As used in this Notice, and in any contract resulting from this solicitation, the

"covered area" is: Washington, D.C.
IV.E. FAR 52.233-2 Service of Protest (SEP 06)

(a) Protests, as defined in section 31.101 of the Federal Acquisition Regulation, that are
filed directly with an agency, and copies of any protests that are filed with the Government
Accountability Office (GAQ), shall be served on the Contracting Officer (addressed as follows)
by obtaining written and dated acknowledgment of receipt from the Contracting Officer at the
address provided in the provision “Receipt of Offers” in Section | (General Information).

(b) The copy of any protest shall be received in the office designated above within
one day of filing a protest with the GAQ. '

Document; C201 / Feb 2014 R1

(The Solicitation) | ' Pages 13 of 33




GSA Solicitation No. GS-11P-14-MK-C-0058

IV.F. Buy American Act

52.225-11 Buy American Act—Construction Materials underrTrade Agreements.

(a) Definitions. As used in this clause—

“Caribbean Basin country construction material” means a construction material that—
(1) Is wholly the growth; produét, or manufacture of a Caribbean Basin country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a Caribbean Basin country into a new
and different construction material distinct from the materials from which it was transformed.

‘Commercially available off-the-shelf (COTS) item”—
(1).Means any itém of s'upply (including construction material) that is—
(i) A commercial item (as defined in paragraph (1) of the definition at FAR 2.101);
(i) Sold in substantial quantities in the commercial marketplace; and

(iii) Offered to the Gavernment, under a contract or subcontract at -any tier, without
modification, in the same form in which it is sold in the commercial marketplace; and

(2) Does not include bulk cargo, as defined in section 3 of the Shipping Act of 1984 ( 46
U.S.C. App. 1702), such as agricultural products and petroleum products.

“Component” means an article, material, or supply incorporated directly into a construction
material.

“Construction material” means an article, material, or supply brought to the construction site
by the Contractor or subcontractor for incorporation into the building or work. The term also
includes an item brought to the site preassembled from articles, materials, or supplies.
However, emergency life safety systems, such as emergency lighting, fire alarm, and audio
evacuation systems, that are discrete systems incorporated into a public building or work and
that are produced as complete systems, are evaluated as a single and distinct construction
material regardless of when or how the individual parts or compohents of those systems are
delivered to the construction site. Materials purchased directly by the Government are supplies,
not construction material.

“Cost of components” means—

(1) For components purchased by the Contractor, the acquisition cost, including 7
transportation costs to the place of incorporation into the construction material (whether or not
such costs are paid to a domestic firm), and any applicable duty (whether or not a duty-free
entry certificate is issued); or
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(2) For components manufactured by the Contractor, all costs associated with the
manufacture of the component, including transportation costs as described in paragraph (1) of
this definition, plus allocable overhead costs, but excluding profit. Cost of components does not
include any costs associated with the manufacture of the construction material.

“Designated country’; means any of the following countries:

(1) A World Trade Organization Government Procurement Agreement country (Armenia,
Aruba, Austria, Belgium, Bulgaria, Canada, Croatia, Cyprus, Czech Republic, Denmark,
Estonia, Finland, France, Germany, Greece, Hong Kong, Hungary, Iceland, Ireland, Israel, Italy,
Japan, Korea (Republic of), Latvia, Liechtenstein, Lithuania, Luxembourg, Malta, Netherlands,
Norway, Poland, Portugal, Romania, Singapore, Slovak Republic, Slovenia, Spain, Sweden,
Switzerland, Taiwan, or United Kingdom);

(2) A Free Trade Agreement country (Australia, Bahrain, Canada, Chile, Colombia, Costa
Rica, Dominican Republic, El Salvador, Guatemala, Honduras, Korea (Republic of), Mexico,
Morocco, Nicaragua, Oman, Panama, Peru, or Singapore);

(3) A least developed country (Afghanistan, Angola, Bangladesh, Benin, Bhutan, Burkina
_Faso, Burundi, Cambodia, Central African Republic, Chad, Comoros, Democratic Republic of
Congo, Djibouti, Equatorial Guinea, Erifrea, Ethiopia, Gambia, Guinea, Guinea-Bissau, Haiti,
Kiribati, Laos, Lesotho, Liberia, Madagascar, Malawi, Mali, Mauritania, Mozambique, Nepal,
Niger, Rwanda, Samoa, Sao Tome and Principe, Senegal, Sierra Leone, Solomon Islands,
Somalia, South Sudan, Tanzania, Timor-Leste, Togo, Tuvalu, Uganda, Vanuatu, Yemen, or
Zambia); or '

(4) A Caribbean Basin country (Antigua and Barbuda, Aruba, Bahamas, Barbados, Belize,
Bonaire, British Virgin Islands, Curacao, Dominica, _Grenada, Guyana, Haiti, Jamaica,
Montserrat, Saba, St. Kitts and Nevis,' St. Lucia, St. Vincent and the Grenadines, Sint Eustatius,
Sint Maarten, or Trinidad and Tobago).

“Designated country construction material” means a construction material that is a WTO GPA
country construction material, an FTA country construction material, a least developed country
construction material, or a Caribbean Basin country construction material.

|”

“Domestic construction material” means—
(1) An unmanufactured construction material mined or produced in the United States;
(2) A construction material manufactured in the United States, if—

(i) The cost of its components mined, produced, or manufactured in the United States
exceeds 50 percent of the cost of all its components. Components of foreign origin of the same
class or kind for which nonavailability determinations have been made are treated as domestic;
or

(i) The coﬁstruction material is a COTS item.
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“Foreign construction material” means a construction material other than a domestic
construction material.

“Free Trade Agreement country construction material” means a construction material that—

(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA)
country; or ‘ '

(2) In the case of a construction material that consists in whole or in part of materials from
anpther country, has been substantially transformed in a FTA country into a new and different
construction material distinct from the materials from which it was transformed.

“Least developed country construction material” means a construction material that—
(1) Is wholly the growth, product, or manufacture of a least developed country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a least developed country into a new and
different construction material distinct from the materials from which it was transformed.

“United States” means the 50 States, the Distric_t of Columbia, and outlying areas.
“WTO GPA country construction material” means a construction material that—
(1) Is wholly the growth, product, or manufacture of a WTO GPA country; or

(2) In the case of a construction material that consists in whole or in part of materials from
another country, has been substantially transformed in a WTO GPA country into a new and
different construction material distinct from the materials from which it was transformed.

(b) Construction materials.

(1) This clause implements the Buy American Act (41 U.S.C. chapter 83) by providing a
preference for domestic construction material. In accordance with 41 U.S.C. 1907, the
component test of the Buy American Act is waived for construction material that is a COTS item
(See FAR 12.505(a)(2)). In addition, the Contracting Officer has determined that the WTO GPA
and Free Trade Agreements (FTAs) apply to this acquisition. Therefore, the Buy American Act
restrictions are waived for designated county construction materials.

(2) The Contractor shall use only domestic or designated country construction material in
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

- (3) The requirement in paragraph (b)(2) of this clause does not apply to information
technology that is a commercial item or to the construction materials or components listed by
the Government as follows:

None ---
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(4) The Contracting Officer may add other foreign construction material to the list in
paragraph (b)(3) of this clause if the Government determines that—

(i) The cost of dorestic construction material would be unreasonable. The cost of a
particular domestic construction material subject to the restrictions of the Buy American Act is
unreasonable when the cost of such material exceeds the cost of foreign material by more than

6 percent;

(i) The application of the restriction of the Buy American Act to a particular construction
material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or‘manufactured in the United
States in sufficient and reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act.

(1)(i) Any Contractor request to use foreign construction material in accordance with
paragraph (b)(4) of this clause shall include adequate information for Government evaluation of
 the request, including— d

(A) A description of the foreignrand domestic construction materials;
(B) Unif of measure;

(C) Quantity;

(D) Price;

(E) Time of delivery or availability;

(F) Location of thé construction projéct;

(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materlals cited
in accordance with paragraph (b)(3) of this clause.

(i) A request based on unreasonable cost shall include a reasqnabie survey of the
market and a completed price comparison table in the format in paragraph (d) of this clause.

(iii) The price of construction material shall include all delivery costs to the construction
site and any applicable duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall
explain why the Contractor could not reasonably foresee the need for such determination and
could not have requested the determination before contract award. If the Contractor does not
submit a satisfactory explanation, the Contracting Officer need not make a determination.
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(2) If the Government determines after contract award that an exception to the Buy
American Act applies and the Contracting Officer and the Contractor negotiate adequate
consideration, the Contracting Officer will modify the contract to allow use of the foreign
construction material. However, when the basis for the exception is the unreasonable price of a
domestic construction material, adequate consideration is not less than the differential
established in paragraph (b)(4)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act applies,
use of foreign construction material is noncompliant with the Buy American Act.

(d) Data. To permit evaluation of requests under péragraph (c) of this clause based on
unreasonable cost, the Contractor shall include the following information and any applicable
supporting data based on the survey of suppliers:

FOREIGN AND DOMESTIC CONSTRUCTION MATERIALS PRICE COMPARISON

Construction Material Description Unit of Quantity Price
Measure (Dollars)*

Item 1:

Foreign construction material

Domestic construction material

[tem 2.

Foreign construction material

Domestic construction material

[List name, address, telephone number, and conlact for suppliers surveyed. Attach copy of
" response; if oral, attach summary.]

[Include other applicable supporting information.]

[* Include all delivery costs to the construction site and an y applicable duty (whether ornot a
duty-free entry certificate is issued).] -

(End of clause)

Alternate | (Mar 2012). As.prescribed in 25.1102(c)(3), add the following definition of
“Bahrainian, Mexican, or Omani construction material” to paragraph (a) of the basic clause, and
substitute the following paragraphs (b)(1) and (b)(2) for paragraphs (b)(1) and (b)(2) of the basic
clause:
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“Bahrainian, Mexican, or Omani construction material” means a construction material
that— :

(1) Is wholly the growth, product, or manufacture of Bahrain, Mexico, or Oman; or

(2) In the case of a construction material that consists in whole or in part of materials
from another country, has been substantially transformed in Bahrain, Mexico, or Oman into
a new and different construction material distinct from the materials from which it was
transformed.

(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C.
83) by providing a preference for domestic construction material. In accordance with 41
U.S.C. 1907, the component test of the Buy American Act is waived for construction
material that is a COTS item (See FAR 12.505(a)(2)). In 'addition, the Confracting Officer
has determined that the WTO GPA and all the Free Trade Agreements except the Bahrain
FTA, NAFTA, and the Oman FTA apply to this acquisition. Therefore, the Buy American -
Act restrictions are waived for designated country construction materials other than
Bahrainian, Mexican, or Omani construction materials.

(2) The Contractor shall use only domestic or designated country construction
material other than Bahrainian, Mexican, or Omani construction material in performing thls
contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause.

52.225-12 Notice of Buy American Act Requirement—Construction Materials under
Trade Agreements.

n o

(a) Definitions. “Commercially available off-the-shelf (COTS) item,” “construction material,”
“designated country construction material,” “domestic construction material,” and “foreign
construction material,” as used in this provision, are defined in the clause of this solicitation
entitled “Buy American Act—Construction Materials Under Trade Agreements" (Federal
Acquisition Regulation (FAR) clause 52.225-11).

(b) Requests for determination of inapplicability. An offeror requesting a determination
regarding the inapplicability of the Buy American Act should submit the request to the
Contracting Officer in time to allow a determination before submission of offers. The offeror shall
include the information and applicable supporting data required by paragraphs (c) and (d) of
FAR clause 52.225-11 in the request. If an offeror has not requested a determination regarding
the inapplicability of the Buy American Act before submitting its offer, or has not received a
response to a previous request, the offeror shall include the information and supporting data in
the offer. ‘

(c) Evaluation of offers.

(1) The Government will evaluate an offer requesting exception to the requirements of the
Buy American Act, based on claimed unreasonable cost of domestic construction materials, by
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adding to the offered price the appropriate percentage of the cost of such foreign construction
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11.

(2) If evaluation results in a tie between an offeror that requested the substitution of foreign
construction material based on unreasonable cost and an offeror that did not request an
exception, the Contracting Officer will award to the oﬁeror that did not request an exception
based on unreasonable cost.

(d) Alternate offers.

(1) When an offer includes foreign construction material, other than designated country
construction material, that is not listed by the Government in this solicitation in paragraph (b)(3)
of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of
equivalent domestic or designated country construction material.

(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form
1442 for the alternate offer, and a separate price comparison table prepared in accordance with
paragraphs (c) and (d) of FAR clause 52.225-11 for the offer that is based on the use of any
foreign construction material for which the Government has not yet determined an exceptlon
applies.

(3) If the Government determines that a particular exception requested in accordance with
paragraph (c) of FAR clause 52.225-11 does not apply, the Government will evaluate only those
offers based on use of the equivalent domestic or designated country construction material, and
the offeror shall be required to furnish such domestic or designated country construction
material. An offer based on use of the foreign construction material for which an exception was
requested—

(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or

(i) May be accepted if revised during negotiations.
(End of provision)

IV.G. Buy American Act Exceptions

For the purpose of determining Buy American requirements set forth in the Buy American
Provision of this Solicitation, the following construction materials and components are
exceptlons

None.

IV.H. Small Business Subcontracting Plan

A Small Business Subcontractmg Plan, as required under FAR 52.219-9, is required to be
submitted with offers.
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IV.. Project Labor Agreement (PLA)

(1) This Project Labor Agreement section applies to proposals submitted subject to the PLA
requirements of this solicitation with a value of $25 million or more.

(2) FAR 52.222-33 Notice of Requirement for Project Labor Agreement (May 2010) Alternate 1
(DEVIATION July 2011)

(a) Definitions. “Labor organization” and “project labor agreement,” as used in this provision,
are defined in the clause of this solicitation entitled Project Labor Agreement.

(b) The apparent successful offeror shall negotiate a project labor agreement with all labor
organizations having jurisdiction over the trades involved in the construction of the project.
The project labor agreement must be signed by all such labor organizations and cover the
entirety of the construction work to be performed during the term of the resulting
construction contract.

(c) Consistent with applicable law, the project labor agreement reached pursuant to this
provision shall— ' '

(1) Bind the offeror and all subcontractors engaged. in construction on the construction
project to comply with the project labor agreement;
(2) Allow the offeror and all subcontractors to compete for contracts and subcontracts
without regard to whether they are otherwise parties to collective bargaining
agreements; - -
(3) Contain guarantees against strikes, lockouts, and similar job disruptions;
(4) Set forth effective, prompt, and mutually binding procedures for resolving labor
disputes arising during the term of the project labor agreement; '
(5) Provide other mechanisms for labor-management cooperation on matters of mutual
interest and concern, including productivity, quality of work, safety, and health; and
(6) Fully conform to all statutes, regulations, Executive orders, and agency requirements.
(d) Any project labor agreement reached pursuant to this provision does not change the .
terms of this contract or provide for any price adjustment by the Government.
(e) The apparent successful offeror shall submit to the Contracting Officer a copy of the
project labor agreement prior to contract award. :

(3) The requirements of 52.222-33 Alt | are supplemented as follows:

(a) The project labor agreement reached pursuant to FAR 52.222-33 Alt | shall supersedé
the terms of any other collective bargaining agreement that conflict with the terms of
such project [abor agreement. '

(b) Within 30 days following receipt of written notification to the apparent successful offeror
by the Contracting Officer, the apparent successful offeror shall furnish the Contracting
Officer with a copy of an executed project labor agreement that meets the requirements
of this Section. If, for any reason, the apparent successful offeror fails to furnish such
project labor agreement within the time stated above, the Government may, in its sole
discretion, eliminate the proposal from consideration and select the next apparent
successful offeror.
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IV.J. FAR 52.252-1 Solicitation Provisions Incorporated by Reference (FEB 98)

This solicitation incorporates one or more solicitation provisions by reference, with
the same force and effect as if they were given in full text. Upon request, the Contracting
Officer will make their full text available. The offeror is cautioned that the listed provisions
may include blocks that must be completed by the offeror and submitted with its quotation
or offer. In lieu of submitting the full text of those provisions, the offeror may identify the
provision by paragraph identifier and provide the appropriate information with its quotation
or offer. Also, the full text of a solicitation provision may be accessed electronically at this

address: ‘
http://www.acquisition.gov/comp/far/index.html

NUMBER : TITLE DATE
52.214-34 Submissidn of Offers in the English Language APR 91
52.215-16 Fa_cilities Capital Cost of Money ; VJUN 03
522194 Notice of Price Evaluation Preference for HUBZone Small Business JAN 11
Concerns |
52.236-28 Preparation of Proposals—Construction OCT 97

552.219-71 Notice to Offerors of Subcontracting Plan Requirements.

The General Services Administration (GSA) is committed to assuring that maximum
practicable opportunity is provided to small, HUBZone small, small disadvantaged, women-
owned small, veteran-owned small, and service-disabled veteran owned small business -
concerns to participate in the performance of this contract consistent with its efficient
performance. GSA expects any subcontracting plan submitted pursuant to FAR 52.219-9, Small
Business Subcontracting Plan, to reflect this commitment. Consequently, an offeror, other than
a small business concern, before being awarded a contract exceeding $1,500,000 must
demonstrate that its subcontracting plan represents a creative and innovative program for
involving small, HUBZone small, small disadvantaged, women-owned, veteran-owned, and
service-disabled veteran owned small business concerns as subcontractors in the performance

of this contract.
(End of provision)

5§52.219-72 Preparation, Subrhission, and Negotiation of Subcontracting Plans.

(a) An offeror, other than a small business concern, submitting an offer that exceeds
$1,500,000 shall submit a subcontracting plan with its initial offer. The subcontracting plan will
be negotiated concurrently with price and any required technical and management proposals,
unless the offeror submits a previously-approved commercial plan.

- (b) Maximum practicable utilization of small, HUBZone small, small disadvantaged, women-
owned small, veteran-owned small, and service-disabled veteran owned small business
concerns as subcontractors is a matter of national interest with both social and economic
benefits. The General Services Administration (GSA) expects that an offeror’'s subcontracting
plan will reflect a commitment to assuring that small, HUBZone small, small disadvantaged,
women-owned, vetéran-owned small, and service-disabled veteran owned small business

Document: C201 / Feb 2014 R1

(The Solicitation) Pages 22 of 33




GSA Solicitation No. GS-11P-14-MK-C-0058

concerns are provided the maximum practicable opportunity, consistent with efficient contract
performance, to participate as subcontractors in the performance of the resulting contract. An
offeror submitting a commercial plan can reflect this commitment through subcontracting
opportunities it provides that relate to the offeror's production generally; i.e., for both its
commercial and Government business.

(c) GSA bhelieves that this potential contract provides significant opportunities for the use of
small, HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and
service-disabled veteran owned small business concerns as subcontractors. Consequently, in
addressing the eleven elements described at FAR 52.219-9(d) of the clause in this contract
entitled Small Business Subcontracting Plan, the offeror shall:

(1) Demonstrate that its subcontracting plan represents a creative and innovative program
for involving small, HUBZone small, small disadvantaged, women-owned small, veteran-owned
small, and service-disabled veteran owned small business concerns in performing the contract.

(2) Include a description of the offeror's subcontracting strategies used in any previous
contracts, significant achievements, and how this plan will build upon those earlier
achievements.

(3) Demonstrate through its plan that it understands the small business subcontracting
program’s objectives and GSA’s expectations, and it is committed to taking those actlons
necessary to meet these goals or objectives.

(d) In determining the acceptability of any subcontractmg plan, the Contracting Officer will
take each of the following actions: A

(1) Review the plan to verify that the offeror demonstrates an understanding of the small
business subcontracting program'’s objectives and GSA's expectations with respect to the
program and has included all the information, goals, and assurances required by FAR 52.219-9.

(2) Consider previous goals and achievements of contractors in the same industry.

(3) Consider information and potential sources obtained from agencies administering
national and local preference programs and other advocacy groups in evaluating whether the
goals stated in the plan adequately reflect the anticipated potential for subcontracting to small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and service-
disabled veteran owned small business concerns. ‘

(4) Review the offeror’s description of its strategies, historical performance and 3[gn|f|cant
achievements in placing subcontracts for the same or similar products or services with small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and service-
disabled veteran owned small business concerns. The offeror's description can apply to
commercial as well as previous Government contracts.

(e) Failure to submit an acceptable subcontracting plan and/or correct deficiencies in a.plan

within the time specified by the Contracting Officer shall make the offeror ineligible for award.
(End of provision)

552.219-73 Goals for Subcontracting Plan. (June 2005)

(a) Maximum practicable utilization of small, HUBZone small, small disadvantaged, women-
owned small, veteran-owned small, and service-disabled veteran owned small business
cancerns as subcontractors is a matter of national interest with both social and economic-
benefits.

(1) The General Services Administration’s (GSA’s) commitment to ensuring that maximum
practicable opportunity is provided to small, HUBZone small, small disadvantaged, women-
owned small, veteran-owned small, and service-disabled veteran owned small business
concerns to participate as subcontractors in the performance of this contract, consistent with its
efficient performance, must be reflected in the offeror’s subcontracting plan submitted pursuant
to the clause of this contract at FAR 52.219-9, Small Business Subcontracting Plan.
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(2) In addressing the eleven elements described at FAR 52.219-9(d), the offeror shall
demonstrate that its subcontracting plan represents a creative and innovative program for
involving small, HUBZone small, small disadvantaged, women-owned small, veteran-owned
small, and service-disabled veteran owned small business concerns in performing this contract.
An offeror submitting a commercial plan can demonstrate its commitment in providing maximum
practicable opportunities through subcontracting opportunities it provides to small, HUBZone
small, small disadvantaged, women-owned small, veteran-owned small, and service-disabled
veteran owned small business concerns that relate to the offeror’s production generally; i.e., for
both its commercial and Government business.

(3) The subcontracting plan shall include a description of the offeror’s subcontracting
strategies used in previous contracts and significant achievements, with an explanation of how
this plan will build upon those earlier achievements. Additionally, the offeror shall demonstrate
through its plan that it understands the small business subcontracting program'’s objectives,
GSA's expectations, and is committed to taking those actions necessary to meet these goals or
objectives. '

(b) GSA believes that this contract provides significant opportunities for the use of small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small and service-
disabled veteran owned small business concerns as subcontractors. Accordingly, it is
anticipated that an acceptable subcontracting plan will contain at least the following goals:

Small Business 25 percent
HUB Zone Small Business 3 percent
Small Disadvantaged Business 5 percent
Women-Owned Small Business , 5 percent
Veteran-Owned Small Business 3 percent

Service Disabled Vet.-Owned Small Business 3 percent

NOTE: Target goals are expressed as a percentage of planned subcontracting dollars.

(c) In determining the acceptability of any subcontracting plan, the Contracting Officer will—

(1) Review the plan to verify that the offeror has demonstrated an understanding of the
small business subcontracting program'’s objectives and GSA's expectations with respect to the
programs and has included all the information, goals, and assurances required by FAR 52.219-
9: '

(2) Consider previous goals and achievements of contractors in the same industry;

(3) Consider information and potential sources obtained from agencies administering
national and local preference programs and other advocacy groups in evaluating whether the
goals stated in the plan adequately reflect the anticipated potential for subcontracting to small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and service-
disabled veteran owned small business concerns; and

(4) Review the offeror’s description of its strategies, historical performance and sig nificant
achievements in placing subcontracts for the same or similar products or services with small,
HUBZone small, small disadvantaged, women-owned small, veteran-owned small, and service-
disabled veteran owned small business concerns. The offeror’s description can apply to
commercial as well as previous Government contracts. ,

(d) Failure to submit an acceptable subcontracting plan and/or correct deficiencies in a plan
within the time specified by the Contracting Officer shall make the offeror ineligible for award.
(End of provision)
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V. Additionai Solicitation Provisions and Instructions

V.A. FAR 52.211-1 Availability of Specifications Listed in the GSA Index of Federal
Specifications, Standards and Commercial ltem Descriptions, FPMR Part 101-29 (AUG 98)

(@) The GSA Index of Federal Specifications, Standards and Commercial Item
Descriptions, FPMR Part 101-29, and copies of specifications, standards, and commercial item
descriptions cited in this solicitation may be obtained for a fee by submitting a request to—

GSA Federal Supply Service
Specifications Section, Suite 8100 |
470 East L'Enfant Plaza, SW
Washington, DC 20407

Telephone (202) 619-8925
Facsimile (202) 619-8978

(b) If the General Services Administration, Department of Agriculture, or Department of
Veterans Affairs issued this solicitation, a single copy of specifications, standards, and
commercial item descriptions cited in this solicitation may be obtained free of charge by
submitting a request to the addressee in paragraph (a) of this provision. Additional copies will be
issued for a fee. -

V.B. FAR 52.211-3 Availability of Specifications Not Listed in the GSA Index of Federal
Specifications, Standards and Commercial Item Descriptions (JUN 1988)

(Applicable to solicitations that cite specifications not listed in the Index and are not furnished
with the solicitation)
- (a) The specifications cited in this solicitation may be obtained from: GSA Specifications
Unit at (202) 755-0325. MIL Specifications may be obtained by calling (215) 697-2179.
(b) The request should identify the solicitation number and the specification reqwred by
date, title, and number.as cited in the solicitation.

VI. ‘_ Method of Award

VI.LA. Evaluation of Offeré

(1) The Government will award a contract resulting from this Solicitation to the responsible
Offeror whose offer conforming to the Solicitation will be the best value to the Government,
Total Evaluated Price and other factors considered. In addition to Total Evaluated Price, the
following non-price factors shall be used to evaluate offers:

(a) Past Experience of Firm

(b) Past Performance of Firm with Similar Complex Projects
(c) Experience and Qualification of Key Personnel

(d) Management Approach and Capabilities

(e) Apprenticeship Plan

(f) Project Labor Agreement

(2) Non-Price Factors, when combined, are approximately equal in importance to Total
Evaluated Price.
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Offeror’s initial proposals should contain the Offeror’s best terms from a cost or price and
technical standpoint. Any exchanges made with Offerors after receipt of proposals will be
conducted in accordance with FAR 15.3086.

EVALUATION FACTOR 1 — PAST EXPERIENCE OF FIRM

(Pas{ Experience of Firm 25%)

This factor considers the extent of the Offeror's past experience as a Prime Construction
Contractor, on at least two (2) but not more than five (5) similarly complex construction projects.
At least one of the similarly complex projects must have had a construction contract award
amount greater than $30 million. Each project submitted under this factor must have been
completed within ten (10) years prior to the date of the RFP’s issuance. Projects shall be
considered “similarly complex” if they include at least two (2) of the following three (3)
characteristics: .

1. The project involved a renovation or modernization to an existing, occupied office
building, laboratory, Rospital, or municipal building that included work on architectural,
structural, electrical, mechanical, plumbing, and fire protection systems.

2. The project involved continuity of operation of existing mechanical, electrical and other
building systems for occupied portions of the building during construction.

3. The project involved a restricted site with limited space for material staging; maintaining
pedestrian and vehicular traffic flow around the site; and minimizing disruption to the
ongoing business operations of adjacent facilities or occupied spaces.

Similarly complex projects possessing either of the following two (2) characteristics in
addition to those mentioned above will be more favorable evaluated. Possessing both
characteristic_s will result in an additional favorable evaluation. :

1. - The project invalved modernization of an active cafeteria with minimal disruption to
ongoing food service efforts.

2. The project involved working within an active secure facility requiring specialized security
operations systems and protocols.

The Government will evaluate whether the offeror has construction experience involving
similarly complex projects. A project that possesses all 5 of the above characteristics will be
considered most similar to the HST Phase 1C. A project that possesses more of the above
characteristics shall receive a more favorable evaluation. Additionally, more projects that
possess more of the above characteristics shall receive a more favorable evaluation.
Submitting more than five (5) projects will not result in a more favorable evaluation. This factor
will be evaluated based upon the Offeror’s written response to the RFP. However, the
Government reserves the right to contact references under this evaluation factor to verify the
scope of the project offered. '
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Submittal Required by Offeror:

Submit at least two (2) but no more than five (5) construction projects that demonstrate past
experience described above. Do not submit more than five (5) projects. For each project
offered under this evaluation factor, the Offeror must include the information below:

Project Title & Description

Name of Reference Company/Agency
| e-mail address Telephone Number
Contract Number Type of Contract
Award Amount , Final Construction Contract Amount
Initial Completion Date Actual Completion DateA

EVALUATION FACTOR 2 - PAST PERFORMANCE OF FIRM WITH SIMIL]AR COMPEX
PROJECTS _

Past Performance of Firm with Similar Projects (25%)

This factor considers the extent of the offeror's past performance as a firm in providing general
construction services on similarly complex projects (as defined in the Past Experience of Firm
Evaluation Factor) identified by the offeror under the Past Experience of Firm Evaluation Factor.
Past performance is a measure of the degree to which an Offeror satisfied its customers in
meeting the goals and maintaining budget, schedule, and quality. The Government will assess
past performance on the submitted projects to determine if: (1) the Offeror was capable, efficient
and effective; (2) the Offeror's performance conformed to the terms and conditions of its
contract; (3) the Offeror was reasonable and cooperative during performance; and (4) the
Offeror was committed to customer satisfaction overall, and satisfied the owner. The
Government will also consider whether the offeror (1) employed successful and cost-effective
solutions to routine matters and unexpected difficulties, (2) complied with the contract schedule
and budget controls, and (3) effectively coordinated construction. The Government will not
evaluate an Offeror’s past performance on the basis of the past performance of the Offeror's
key personnel. The Government will evaluate the past performance of the offeror based upon
reference responses to questions related to past performance. In addition to contacting
references provided by the Offeror, the Government may solicit other sources to find references
for other relevant, similar work performed by the Offeror. The Government is not obligated to
contact all references and may select those most relevant. In accordance with FAR 15.306, the
offeror will be given the opportunity to respond to adverse past performance information. In the
case of an Offeror without a record of relevant past performance or for whom past performance
is not available, the Offeror may not be evaluated favorably or unfavorably on past performance.

Submiftal Required by Offeror:

Under this factor, the Government is evaluating the bast performance of offerors for each of the
projects identified under the Past Experience of Firm factor. Offerors are encouraged to provide
additional information on problems encountered during performance of the projects and the
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offeror's corrective actions. Note that the offeror is responsible for the accuracy of the reference
information. : ‘

The Government intends to contact individuals provided as references to solicit an assessment
of the quality of the services provided. Offeror shall describe its past performance for the
projects submitted under Evaluation Factor Number 1, Past Experience of Firm.

Provide at least two (2) and no more than four (4) contact names for each project, addresses
and telephone numbers and name of project, for a minimum of two (2) of the five (5) projects
associated with the Past Experience of Firm evaluation factor. Failure of the Offeror to provide
a minimum of two (2) references, and/or the inability of the Government to complete a minimum
of one reference check after making a reasonable effort to do so, may result in the Offeror being
rated as "inadequate” on the past performance factor. |

Offerors are responsible for the accurécy of contact information and GSA reserves the right to
contact as many references as necessary. When evaluating past performance, the Government
may rely upon other sources of information, including, but not limited to, Federal, state, and
local agencies, better business bureaus, published media, and electronic databases

EVALUATION FACTOR 3 = EXPERIENCE AND QUALIFICATIONS OF KEY PERSONNEL

Key personnel defined as the following:

Construction Exécutive (CEx), Project Manager, General Superintendanf(s),
Mechanical/Electrical/Plumbing Coordinator(s), Quality Control Coordinator

Experience and Qualifications of Key Personnel (15%).

This factor considers the experience and qualifications of the key personnel for the positions to
which they will be assigned on the contract. '

Key personnel possessing experience on more similarly complex projects will result in a more
favorable evaluation. '

Professional Registrati'on and/or CMAA certification will result in @ more favorable evaluation.

Key personnel having worked together previously on projects will result in more favorable
evaluation.

This factor will also cbnsiderrthe availability and corporate commitment of the key personnel.

Submittal Required by Offeror: '

In addition to providing the information required by key personnel, provide a resume with the
following information:
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(1 First name, middle initial, last name.

(2) Name and address of current employer.

(3) Position title for proposed contract.

4) Description of duties _and responsibilities projected for the proposed contract.
(5) Professional qualifications, registrations, certifications, etc..

(6) Experience on similarly complex projects.

I the key personnel did not work on the any of the projects submitted under Evaluation Factor
Number 1, provide contact information for two (2) references with knowledge of the individual's
performance (such as the Building Owner or Contracting Official associated with the project).
The Government may check the references of some or all of the key personnel to evaluate the

. success of the key personnel’s past performance. Offeror's are also responsible for providing
person(s) or firm(s) rendering references with the past performance of firm and past
performance of key personnel questionnaires located in this RFP. Person(s)/firm(s) providing

. the references are to submit completed questionnaires to the Contract Negotiator/Specialist via

email at Terrie.latimer@gsa.gov no later than the proposal due date. -

The Government shall consider information obtained from references identified by the offeror
and any other sources available to the Government.

'NOTE: FOR PURPOSES OF PRIVACY, PERSONAL HOME ADDRESSES AND
TELEPHONE NUMBERS SHOULD NOT BE INCLUDED IN RESUMES.

EVALUATION FACTOR 4 — MANAGEMENT APPROACH AND CAPABILITIES
Management Approach and Capabilities (15%) |

This factor considers the firm's management approach and capabilities with respect to the
Construction services to be provided for all phases of work required under this solicitation.

Submittal Required by Offeror:

(a) Provide a Project Management Plan that explains the operating methods that will enable

“you to maintain control of the project and project costs, including your approach to scheduling,
change orders, drawings, materials, samples, inspection, construction deficiencies, partnering,
value engineering, estimating, coordination of contractors, and experience utilizing “sustainable”
methods and materials in construction. The plan should demonstrate your understanding of the
complexities of the project and its methods to achieve success. The plan should include
descriptions of how phased work will be accomplished and how necessary building operations
will be maintained. The plan should also include a site logistics plan which addresses
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management of vehicular an.d pedestrian traffic flow within the site and its vicinity plus material -
handling.

(b) As the corporate structure may undergo unforeseen changes over the course of the
project, supply a plan to maintain the corporate approach and keep key positions filled with
qualified personnel. The plan should summarize its management style regarding promoting and
retaining key project personnel. The plan should indicate how the Offeror intends to maintain a
corporate culture with a focus on maintaining a fully loaded and qualified staffing roster for all
key roles. Include in the plan the time anticipated for each key position to be spent on-site. The
plan should include an organizational diagram indicating the Offeror's disciplines to be
subcontracted and the relationships to subcontractors. The Offeror shall designate on-site key
personnel who have signatory authority and can bind the contractor in negotiations for changes
and signing letters and contract modifications. It should also state which personnel will be
involved in partnering sessions.

(c) Supply an example of a detailed Quality Control Plan (QCP) with inspection
methodology, frequency, standards enforcement, bench-marking and mockup procedures, and
corrective/follow-up measures. The Inspections/Tests section should include each divisional
building system/feature and include details for full participation in commissioning for each

phase.

(d) Explain the methods for managing change and controlling project costs and delivery. -
Details for specific examples of projects that were delivered on-time and within budget should
be provided, along with a sample resource loaded CPM schedule. An example of a project
schedule should indicate a network analysis schedule using “precedence” or “activity” on the
arrow diagramming method, showing all major milestones and their relationships, start and
completion dates, planned durations, and allowances for normal foreseeable delays due to
weather and other anticipated events. The Offeror should indicate its methods, including
processing correspondence, for dealing with problems, questions, RFls, emergencies and other
management issues.

(e) Explain the types of Information Management Systems, including ePM, to be used in this
contract performance and describe the way you expect to utilize technology to its fullest extent
to facilitate the construction. Offeror should describe its experience with, and commitment to,
use of AutoCAD and web-based e-PM applications to coordinate with Regional and
construction-site GSA staff, the tenants, the A/E, and other involved parties. Offeror's
experience and use of Building Information Models (BIM) should be detailed. Offeror should
describe its computer capabilities for planning, organizing and controlling the execution of the
construction work for this project through use of current electronic technology and applications.
The response should include electronic data base(s) to track the following: coordination,
development and review of shop drawings to assure compliance with contract requirements;
requests for information (RFI's); project safety plan updates; network analysis schedule;
methods of tracking and controlling project costs; and techniques for managing issues,
problems, questions, emergencies and other areas of concern.
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() Proposals submitted by large business offerors must include a subcontracting plan in
which they are required to discuss and include their actual formal plan for subcontracting with
small business firms. The Subcontracting Plan shall be complete with all applicable information
set forth clearly and concisely, per the requirements of FAR 52.219-9. [f discussions are held,
they will include coverage of this plan. .

(1) If selected for award, your subcontracting plan should be ready for approval
without the need to obtain additional information. Failure to submit an acceptable
subcontracting plan and/or correct deficiencies in a plan within the time specified by the
Contracting Officer shall make the offeror ineligible for award.

\(2) Subcontracting Overall Target Participation

An acceptable subcontracting plan will contain at least the following.goals: (SDB, WOSB,
HZSB, VOSB, SDVOSB, and Other Small Business percentages are subsets of Small

Business)
(a) Total Subcontracting Plan 100 percent
(b) Small Business _ 25 percent
Small Disadvantaged 5 percent .
Women-Owned Small Business 5 percent
HubZone Small Business 3 percent
Veteran-Owned Small Business 3 percent

Service Disabled Veteran-Owned Small Bus. 3 percent

(NOTE: Target goals are expressed as a percentage of planned subcontracting dollars.)

($3) Overall Target Participation goals are a summation of all awards to Small Business
(SB), Small Disadvantaged Business (SDB), Hub Zone Small Business (HUBZ), Veteran-
Owned Small Business (VOSB), Service-Disabled Veteran-Owned Small Business
(SDVOSB), and Women-Owned Small Business (WOSB) concerns at all tiers of the .
project. '

Additional consideration will be given to the extent of the participation of Small, Small
Disadvantaged, Women Owned Small, Hub Zone, Veteran-Owned Small, and Service-
Disabled Veteran—Owned Small Businesses that exceed GSA's subcontracting goals listed
in this RFP. Offerors who are small businesses will receive full credit under this criterion.

(4) The Government will allow the Offeror's Subcontracting Plan to include Overall
Target Participation for first, second, third (and etc.) tier subcontracting.

(This Subcontracting Plan requirement does not apply to small businesses (receipts not
exceeding $33.5 million average annual gross revenues for the last three years; for a joint
venture legal firm, such revenues for the firms may not exceed that threshold when combined)).

EVALUATION FACTOR 5 - APPRENTICESHIP PLAN
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Apprenticeship Plan — (10%)

This factor will consider the proposed Apprenticeship Plan which should demonstrate the
Offeror's commitment to provide a labor/trade apprenticeship and training program that
will encourage participation from all project participants, safely develop workers’ growth
in the trades, and regularly measure and report the actual results against the target
numbers. The apprenticeship plan should identify the individual responsible for
administering the Apprenticeship Pragram, the number of apprentices by trade, the trade
work to be subcontracted or self-performed, the percentage of trade work performed by
organizations with Registered Apprenticeship Programs, realistic means to recruit,
employ, and train registered apprentice labor during contract performance, and the
means to promote new registered apprenticeship programs during contract performance
and explain the Safety Traihing program for apprentices. The Contractor will commit to
submitting the quarterly Apprenticeship report.

The plan should also demonstrate how the Offeror shall promote the growth of skilled
craft labor through use of an apprenticeship program registered with the United States

Department of Labor of State Apprenticeship Council under 29 CFR Part 29.

Submittal Required by Offeror:

The Apprenticeship Plan will include the anticipated trades to be subcontracted and those
to be self-performed. It will indicate if a trade is to be performed using approved registered
apprenticeship programs. Include the anticipated percentage of trades (subcontractors) to
be awarded to entities using registered apprenticeship programs (If the Offeror is self-
performing trades, identify this information as it applies to such trades). Provide a target
number of apprentices (by trade) to be employed under this contract. Include a plan
regarding recruitment and training strategies and new apprenticeship programs to be initiated
as a result of this contract. Describe the means used to recruit and employ registered
apprentice labor. Offeror commits to submitting quarterly Apprenticeship report as required
by the RFP.

EVALUATION FACTOR 6 — PROJECT LABOR AGREEMENT

Project Labor Agreement - (10%)

A proposal submitted subject to the PLA requfrements set forth in the Agreement section of this
solicitation will receive full credit under this evaluation factor. A proposal submitted not subject
to such PLA requirements will receive no credit under this evaluation factor.

VL.B. Determination of Responsibility

In order to be considered responsible, an Offeror must demonstrate that it meets the
requirements of FAR 9.104-1. The Contracting Officer's determination of an Offeror's
responsibility or non-responsibility may be based upon any information obtained by the
Contracting Officer, and is independent of the evaluation of offers set forth herein.
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VI.C. Price Reasonableness
All offers must include reasonable prices. The Contracting Officer may reject all offers
containing prices determlned to be unreasonably high.

VI.D. Unbalanced Prices

All offers must include balanced prices. If this Solicitation requires unit prices or optlon prices,
the Contracting Officer may reject any proposal determined to be unbalanced with

respect to such prices. A proposal may be deemed unbalanced if the Base Contract

Price, unit prices, or option prices vary so markedly from either the Government

estimate or the range of such prices contained in competing offers as to materially reduce the
effectiveness of the Total Evaluated Price formula in determining the potential cost of an offer in
comparison to other, balanced, offers.

VIE. Total Evaluated Prlce
Total Evaluated Price shall be calculated using the prices and the formula indicated in the
Agreement under Price Proposal.

VLF. Evaluation of Joint_Venture Offerors

In the evaluation of responsibility and non-price factors, information submitted for a party to the
joint venture will only be evaluated to the extent that the terms of the joint venture agreement do
not limit such party's performance or financial obligations as a party to the Contract
contemplated by this Solicitation.

VI.G. List of Attachments |

Attachment 1 - Organization’s Past Performance Questionnaire

Attachment 2 - Individual’s Past Performance Questionnaire

Attachment 3 - Goals for Minority Participation

Attachment 4 - Davis-Bacon Wage Determination

Attachment 5 - lnformation- on Security Clearance Requirements

Attachment 6 - Instructions to obtain Construction Documents CD

Attachment 7 - Forms
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